BF 6,870,938.00
Percentage.............. % Excess/Less

Tender amount
GST 18% Extra

Approved for 8 (Eight) pages only

[
1’}{)[\!\11/
Adminjstrator (Dev
%\‘“W\)s (Dev)
ISSUBE 10 Sl i vivnve vessoenssmnmnermmmserornarsons , Contractor
vide M.R/DD.No................ Atd.eeeee e,

Executive Engineer

Signature of Contractor Signature of Employer



Er

Applying two or more coat of Ethyl
Silicate chemical as approved by
ASIEIC, of approved brand and
manufacturer, with brush or spray on
the existing stone masonry surface ill
there is no further absorption of
chemical by stone surface, including
protecting applied surface from direct
sunlight by suitable means during
application  complete  as  per
specification and direction of the
Engineer in charge (the rate is
inclusive of all materials and labours
involved except scaffolding).

Sgm

736.67| 28140

207,297 .81

18

Applying breathable, non reactive,
antifungal, and water repellant
silane/siloxane chemical as approved
by ASIEIC, of approved brand and
manufacturer, diluted with solvent
mineral turpentine oil in the ratio 1:12
on the existing stone masonry surface
with two or more coats to give uniform
application of chemical on the surface
complete as per specification and
direction of the Engineer in charge
(the rate is inclusive of all materials
and  labours involved  except
scaffolding).

Cum

736.67] 91.35

67,294 .44

19

Providing drainage provision of rain
water from roof using 100 mm dia
PVC pipe in proper slope and gradient
at roof parapet, cutting of khandolite
stone parapet wall, finshing edges
complete as per specification and
direction of the Engineer in charge

No.

10.00{ 800.00

8,000.00

19(Nineteen items) only

Signature of Contractor

Say

6,870,938.05
6,870,938.00

Signature of Employer




15

Cleaning the sand/khandolite stone
surface and removing dirt, dust, bird
dropping, grease, oil, algae, fungus,
monkey beats, vegetable growth etc.,
including providing, applying and
washing the surface with liquid
ammonia chemical of 5% solution and
other chemical cleaning agent as
approved by ASI/ EIC, of approved
brand and manufacturer, with the help
of required scrubbers and also
cleaning with machine operated water
jet mixed with desired quantity of fine
silica where ever required, with out
causing any scratching/ damage to
the stone surface and finally washing
the surface with clean water with help
of pressure jet machine, complete in
all respect, including taking all
precautions to safe guard ventilators,
windows, doors efc. by suitable
covering so as to avoid any damage
to the structure as per specification
and direction of the Engineer in
charge (the rate is inclusive of all
materials and labours involved except

Sgm

736.67

174.85

128,806.05

16

Providing and applying antifungal
wash treatment using 3% solution of
sodium  pentachlorophenate,  of
requried brand and manufacturer, on
cleaned sand stone surface at desired
locations as per specification and
direction of the Engineer in charge
(the rate is inclusive of all materials
and labours involved  except
scaffolding).

Sgm

736.67

64.10

47,220.29

Signature of Contractor

Signature

loyer



13

Supplying of Stainless Steel hollow
box section of 304 grade as per
design & specification with Staging for
erection & Erection of the hollow box
section beam to the desired place i.e
under roof slab inside Natamandap of
Shree  Gundicha Temple, Puri
including all labour charges,cost of
materials, hire & running charges of
Tools & Plant, etc... complete as per
design,drawing ,specifiations  and
direction of the Engineer-in-charge.

100mmX100mmX8mm Stainless
Steel Box Section of 304 grade

KG

2118.34

459.22

972,782.19

75mmX75mmX6mm Stainless Steel
Box Section of 304 grade

KG

1683.41

446.08

750,936.37

14

Driling hole of 12 mm dia upto 300
mm depth and fixing nozzle for PMC
grout a with all cost of materials,
labour and T&P required for the works
complete as per design, specification
and direction of Engineer in charge.

No.

151.00

160.00

24,160.00

Signature of Contractor

Signature of Empjoyer




10

Providing Micro concreting  of
approved specification and brand of
micro concrete including preparing
Jlaying and finishing at the base of Gl
frame beside south side existing stone
column inside Natamandap of Shree
Gundicha Temple with all cost and
labour T&P required for the work
complete as per specification and
direction of Engineer in charge...

Cum

5.57

87,112.50

484,868.18

"

Joint Sealing & Grouting of Vertical
walls and Corbels of Natamandap in
combination Mortar 1:1:1 (1 lime
:1Sand: 1 Surkhi ) including scarping
clearing including toning  with
matching colour as and when required
etc as per the design,specification and
direction of the Engineer-in-charge.

Sgm

378.55

310.05

117,370.20

12

Driing 30 mm diameter hole at
approximately 500mm interval at
different heights of temple through
stone joints for depth of 1500mm
followed by dry cleaning and fixing
25mm diameter SS bar and apoxy
grouting with all cost of materials
(Excluding cost of SS threaded bar.),
labour and T&P required for the works
complete as per design, specification
and direction of Engineer in charge.

RM

24.00

14,201.28

340,830.72

Signature of Contractor

Signature df Employer




Removal of old de-bonded, damaged
lime plaster / or cement plaster
carefully, cleaning of masonry surface
with all cost of labour and T&P
required for the works complete as
per specification and direction of
Engineer in charge.

Sgm

413.90

200.00

82,780.00

Water proofing Treatment to Roof :
Provision for cutting of Grove to the
crack area and sealing the same with
polymer modified cementations mortar
and applying two coat of heavy duty
polymer  modified  cementtations
coating (Nitobond AR) providing an
intermediate layer of fibre net between
two layers of polymer modified coating
(nitobond) to restrict to develop the
surface crack and finish with brush
bond roof guard on the top of surface
as per the design,specification and
direction of the Engineer-in-charge.

Sgm

300.00

850.00

255,000.00

Pressure grouting using Polymer
Modified cementitious (PMC) grout
comprising of Ordinary Portland
Cement- 5 part and Acrylic based
polymer emulsion with minimum 10%
loading of solid polymer , 0.025 part of
Non-Shrink compound and 0.025 part
of super plasticizer & water cement
ratio 0.5. The pressure grout pump
should be fixed with dial gauge for
pressure application up to 2 kg/
Sq.Cm.However,  the  grouting
pressure will be decided by the
Engineer-in- Charge.

KG

3024.00

100.00

302,400.00

A

Signature of Contractor

L

Signature of Employer




Labour & Machinary charges for
Cutting,dressing,shaping & polishing
the rough graninite stone to the
required dimensions for Stone column
Capital including lifting and placing the
finished stone at the designated place
of column capital etc as per the
design,specification and direction of
the Engineer-in-Charge.

Cum

10.33

80,000.00

826,320.00

Providing & fixing Working Platform
using GI square tube Vertical,bracing
&runner ,placing wooden plank(50mm
thk sal wood)/GlI Plate (6mm Thick) on
top of platform including cost of
cutting,welding,errection with cost of
transportation, hire&running charges of
Tool &Plant with all cost of labour and
consumable materials like cutting
blade, drill bits,electrodes,grinding
wheels etc complete as per
design,drawing  ,specifiations and
direction of the Engineer-in-charge.

Sgm

120.00

6,000.00

720,000.00

Providing fitting & fixing of finnished
Khandolite stone in corbel layer &
terrace  of Central roof inside
Natamandap with all cost and labour
T&P required for the work excluding
cost of stone, (to be supplied by
Temple office) as per design,
specification and direction of the
Engineer-in-charge.

Corbel stone ( Central roof portion)

Cum

3.03

19,875.00

60,221.25

Terrace ( Central roof portion) taking
10% qty

Cum

1.63

18,875.00

30,690.75

Cost of khandolite stone

Cum

4.66

21,800.00

101,500.80

Signature of Contractor

Signature uloyer




BILL OF QUANTITIES

Name of the work :- Conservation of Shree Gundicha Temple, Puri such as replacement of
damaged capital stone with new granite stone, repair of khandolite stone walls,corbel and roof

terrace treatment of Natamandap.

Estimated cost: Rs. 68,70,939

Last date and time for receiving tender: 09.01.2023 up-to 5 PM

ITEM
NO.

DESCRIPTION OF ITEM

UNIT

QUANTITY

RATE IN

RUPEES AMOUNT IN RUPEES

Dismantling/Removal  of  existing
rought Iron beams placed below roof
slab and lintel inside Natamandap of
Shree  Gundicha  Temple,Puri,
chiseling the stone corbel carefully for
loosening the Iron beams with all cost
of labour, T&P required for the work
complete as per the direction of the
Engineer in charge.

RM

126.44

2,000.00 252,880.00

Dismantling/Removal  of  existing
stone at wall, roof and other required
places inside Natamandap of Shree
Gundicha Temple,Puri along with
providing Supporting system
including all labour, T&P complete as
per the direction of the Engineer-in-
charge..

Cum

13.07

7,500.00 97,995.00

Supply of approved quality rough
dressed granite stone blocks of
required size from approved stone
quarry  including the cost of
transportation from the Quarry to Puri
work  site,labour charges for rough
dressing,loading and unloading etc
complete as per design,specification
and direction of the Engineer-in-

charge.

10.33| 96,000.00 991,584.00

Signature of Contractor

A
mY
ignature of Employer
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9. ARIFD QI B9 VAING QIR PR FINRa gIAewa gL NP 69a 69
QCANE RRUIGER B TR Y@ A §1PRQ YUARRFAT FCll 6269 | ARyl
6T Q0IRR A FET |

M. JQIFD Qe96a 92 JIdalal G ofQl §00 U8 UL Kal AP QYId
QA6 | DA QLY 688 U6Q A'UB 689 TAVIQ FAER |

¢ QRIAE QLR AUAARS FQUAINESI 66T 2R, A1 @Al UG QAR IR
QAR 999 @8 098 &Rl F1NEaa AT JIVAEQ Q21 AR o
QR GF0 QYER |

00.CIRICE Gariewe JREEQ 69Y WA AEHIIR, IRIRR @Rl ARIER
RQULIRAIEA |

g4a1ae
giedalel ade,ga1
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2. I/'We accept that, the Authority/ Employer/ Tender Inviting Authority shall cancel our empanelment and /
or suspend/ prohibit/ debar/ blacklist from participating in bidding in any contract of the State for a minimum
period of 180 days in addition to other penal action as per DTCN, if we are in breach of our obligation(s)
under the bid conditions.

Signature of the bidder

BIDDER CONTACT ADDRESS
I. Name.

Address.

E-mail ID

Telephone No.

Mobile No.

R W

Total: - 21 (Twenty one) pages only APPROVED for 21 (Twenty ong) pagesjonly

Administrator (Development)
Shree Jagannath Temple Office, Puri




in any litigation relating to the works.
b) If yes: give details:
2 a) Has the tenderer or any of its Yes/ No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed. qualification application will
summarily be rejected.

Signature of the Tenderer
SCHEDULE - F

AFFIDAVIT

(To be furnished in original in legal stamp paper)

I The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

!‘J

The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent partners have
abandoned any road bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five vears prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person. firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree 1o
furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date.

Form of Bid-Security Declaration

<Letter head of the bidder> <Date> Bid No.:
To
[Insert complete name and address of the Authority/ Employer/ Tender Inviting Authority]

[/We. the undersigned. declare that:

I. I/'We understand that, according to your conditions, bids must be supported by a Bid-Security.
Declaration.




Tenderers are required to submit the information in the following Schedules

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

1/We hereby certify that I/We* am/are* related / not related (*) to any officer of Shree Jagannath Temple
office of the rank of Assistant Engineer & above I/We* am/are* aware that. if the facts subsequently proved to be false.
my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and [/We* shall be liable to make
good the loss or damage resulting from such cancellation.

(*) - Strike out which is not applicable Signature of the Tenderer
Date: -

SCHEUDLE -D
CERTIFICATE OF LIST WORKS EXECUTED

I/We do hereby certify that the following works have been executed by me/us in the past.

SINo. | Particulars of work Value of work Name of Period of Whether the Remarks
already executed executed/ In Department commencement work was
progress under which the | & completion. completed in
| works were stipulated
! executed period.

1 2 3 4 5 6 7

Signature of the tenderer

Date.

SCHEDULE — E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No

19



2

No0.14402dtd.06.10.2017.

h. Keeping Business Relationship with a fraud Company in any manner that atfects the
contract executed with Government or Government agency as per Works
Department Office Memorandum No.10496 dtd.12.07.2018.

121, EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall turnish the
followings.

a. The bidder must have successtully completed at least 3 Nos. of Temple conservation works
under the control of Government of Odisha/ Central Government. each work amounting not
less than 35 lakh in previous 5 financial years starting from financial year 2017-18 to 2021-22
in support of which certificate from competent authority need to be furnished.

b. The bidder must have annual turnover in Temple conservation work under the control of
Government of Odisha/ Central Government not less than 50 lakh in any three financial vear
starting from financial year 2017-18 to 2021-22 in support of which certificate from
competent authority need to be furnished.

The bidder who meets the above minimum eligible criteria shall be qualified.

Total: - 121 (One hundred twenty One) clauses only.

Special conditions

The Granite/ khandolite stone used for carving/moulding should be of uniform and good quality. The stone
collected needs inspection and approval of the Temple authority before use.

A sample piece of each stone should also be got approved by the Temple authority before taking up the work
in large scale.

Cracked and weak stones are liable for rejection.

All the restrictions applicable to work inside Temple premises vide annexure —“A” should be followed.




immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that may
be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the

works.
2.2.3:1 Force majeure, or

2.2.3.2  Abnormally bad weather. or

2.2.3.3 Serious loss or damage by fire.or

2.2.34 Civil commotion. local commotion of workmen. strike or lockout affecting any
ol the trades employed on the work.or.

2.2.3.5 Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract.

2.2.3.6 In case a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to incur
additional cost. or

2.2.3.7 Any other cause, which. in the absolute discretion of the authority mentioned, in

Contract data is beyond the Contractors control,
224 Request for reschedule and extension of time. to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also, if practicable. indicate in such a request the period for which
extension is desired.

2
(]
n

In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in
writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension
by the Engineer-in-Charge and this shall be binding on the contractor.

2.3. Deleted.

24, Deleted

25 Management Meetings.

251 Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his

record to those  attending the meeting and to the Employer. The responsibility of the parties

for actions 1o be taken to be decided by the Engineer either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as

per letter No.10639 dt.27.05.2005 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand

of the Executive Engineer shall be conclusive evidence). 20% of the value of lefi-over work

will be realized from the contractor as penalty,

120. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.-1I on rules for black listings of Contractors vide letter n0.3365 dt.01.03.2007 of Works
Department, Odisha,

As per said amendment a Contractor may be blacklisted

a. Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.
Involvement in any sort of tender fixing.
Constant non-achievement of milestones on insufficient and imaginary grounds and
non-adherence to quality specifications despite being pointed out.
Persistent and intentional violation of important conditions of contract.
Security consideration of the State i.e. any action that jeopardizes the security of the

State.
f Submission of false/ fabricated / forged documents for consideration of atender.
g. Non submission of Additional Performance Security (APS) within stipulated period

as specified in Clause 28 (iii) as per Works Department Office Memorandum




[1a}

2.1.

214,

212

2.2.
2.2.1

respects to successfully complete the envisaged work.

In case the 1" lowest tenderer or even the next lowest tenderers withdraw in series one by one.
thereby facilitating a particular tender for award. then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is
furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivizing the tenderer.

ADDENDUM TO THE CONDITION OF PICONTRACT

Clause-2 (a) of P-1 Contract: -TIME CONTROL (Vide Works Department Office
Memorandum No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-

Progress of work and Re-schedule in g programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of the contract.

As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-1. before acceptance
of the tender. The successful bidder will be required to submit a work programme and
Milestone basing on the financial achievement so as to complete the work within the
stipulated time and in case of failure on part of the agency to achieve the Milestone
Liquidated damages will be imposed.

To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete. 1/4™ of the
whole time allowed under the contract has elapsed. 'z of the whole of the work before 'z of
the whole time allowed under the contract has elapsed. 3/4" of the whole of the work before
3/4™ of the whole time allowed under the contract haselapsed.

I at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce. at the request of the Engineer-in-Charge. a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the
time for completion. If the contractor does not submit an updated Programme within this
period, the Engineer-in- Charge may withhold the amount of 1% of the contract value from
the next payment certificate and continue to withhold this amount until the next payment afier
the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15" day or such
time period as mentioned in letter of Award after the date on which the Engineer-in-Charge
issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid. Government shall without prejudice to any other right or remedy available
in law. be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution
ol the work. the contractor shall in all cases in which the time allowed for any work. exceeds
one month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall




K2

108,

115
16

117,
18

119

121,

1

From the commencement of the works to the completion of the same, they are to be under the
contractor’s charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes and
they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect. default. want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work.
Also. no claim shall be entertained for loss due to earthquake. flood. cyclone. epidemic. riot
or any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.

Deleted.

For diversion road the contractor will have to make his own arrangement to make the same in
private land if necessary, for which agreement of such land by the side of C.D. works and the
rental charges for such private land shall be borne by the contractor including the proper
maintenance with lighting arrangements during the night time and signaling during day time
and barricading ete. till the C.D. works are opened to the traffic. No extra cost will be paid to
the contractor for the above rental charges etc. His rate in the tender shall include this
arrangement, rental charges for the land and maintenance. lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc.
Complete.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

No part of the contract shall be sublet without written permission of the concerned Executive
Engineer or transfer be made by power of Attorney authorizing others to receive payment on
the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost.
The Department will not be any way responsible for the same and will not pay any cost
towards the repair done by the contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials.
P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc.
Are the responsibility of the contractor.

Deleted.

The materials. borrow areas and hutments at site should be arranged by the contractor at his
own cost. No future complaint on this account shall be entertained.

Deleted.

Number of tests as specified in Conservation work/ CPWD/1.S.1 specification required for the
conservation or any other structural works will be conducted in any Govt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection / transportation of
samples /specimens etc. will be borne by the contractor. The collection of samples and testing
are to be conducted for both prior to execution and during execution as may be directed by the
Engineer-in- charge and on both the accounts the cost shall be borne by the contractor.
Deleted.

Deleted.

Deleted.

Even qualified criteria are met, the bidders can be disqualified for the following reasons. il

enquired by the Department

(a) Making a false statement or declaration.

(b} Past record of poor performance.

(c) Past record of abandoning the work hall way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work,

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all

I
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I,

101,

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Deleted.

Amendment of existing Clauses :- By admission of a tender for the work. a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work.
about the quality and availability of the required quantity of material including the wheat/ rice
referred to above. medical aid. labour and food stuff ete.. and that rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached there to
and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted rates including labour and materials, octroi. other
duties. lead, lifts, loading and unloading. freight for all materials and all other charges
necessary for the completion of the work. to the entire satisfaction of the Engineer-in —Charge
of the work and his authorized subordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors. The rates quoted by the
Contractor shall be excluding GST. GST as applicable for works contract shall be payable to
Contractor on bill amount.

The prevailing percentage of 1. T. Department of the gross amount of the bill towards income
tax will be deducted from the contractor’s bill.

Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be
deducted from the contractor’s bill as tax deduction at source (TDS) as per rules.

The contractor is required to pay royalty to Govt. towards use of minor minerals and produce
such documents in support of their payment to the concerned Executive Engineer with their
bills. falling which the amount towards royalties of different materials as utilized by them in
the work will be recovered from their bills and deposited in the Government revenue. This is
as per the Gazette Notification No.2280 dtd.15.12.2016 of Steel & Mines Department,
Government of Odisha.

CESS @ 1 (one)% of the amount of each bill shall be proportionately deducted from the
Contractor’s bill at the time of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for

the work.

Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

Sample of all material - The contractor shall supply sample of Granite/ Khandolite/ Sand
fully before procurement for the work for testing and acceptance as may be requiring by the
Temple office. If required. Temple Engineer may visit the site/ quarry to ensure the quality,
specification and required size as required for the conservation work.

The successful bidder should take care of the existing structure/ monument that should not
damage during execution of the work. Any such damage occurred will be repaired/ replaced
by the agency at his own cost..

Any defects. shrinkage or other [aults which may be noticed within 12 (Twelve) months [rom
the completion of the work arising out of defective or improper materials or workmanship
timing are upon the direction of the Engineer-in- Charge to be amended and made good by the
contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The defect liability period for the work is 12
(Twelve) calendar months from the date of successful completion of the work.
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the clause mentioned herein before tendering. In case of ambiguity. the clauses of P.W.D
Form P-1 with latest amendments shall supersede the condition of D.T.C.N.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
The bidder should arrange the materials like Steel. Cement. paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the bidder due to delay in
procurement of materials,
The bidder will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what — so-ever and the cost of such
materials will be recovered from the bills at stock issue rates or market rates whichever is
higher.

If the bidder removes Government materials supplied to him from the site of work with
a view to dispose of the same dishonestly, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the
price of the materials according to the stock issue rate or market rate whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time
thereafler become due to the bidder or from his security deposit or from the proceeds of sale
thereof.
The selected bidder may take delivery of departmental supply according to his need for the
work issued by the Temple office subject to the availability of the materials. The bidder shall
make all arrangement for proper storages of materials but no cost for raising shed for storage.
pay of watchman etc. will be borne by the Department. The Department is not responsible for
considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the
bidder stops the work. he shall have to pay the full penalty as per clause of P-lagreement.
The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such materials
without any controversy or dispute on that account. The rate of issue of such materials will be
at the stock issue rates inclusive of storage charges or rates fixed by the Department or current
market rate whichever is higher.
Deleted.
Deleted.
SS Threaded Bar. plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of SS Materials. the steel including plates ete. shall be
measured in length of different diameter, size and specification as actually used (including
hooks and cranks) in the work correct to an inch or em. and their weight calculated as per
sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in- Charge.
Deleted,
The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges of
each plant and cost of conveyance.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
Deleted.
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within the stipulated time and in case of failure on the part of the agency to achieve the mile
stone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this contract at
any place outside the State of Odisha,

The contractor should be liable to fully indemnify the department for payment of
compensation under workman Compensation Act. VIII of 1923 on any account of the
workmen employed by the contractor and full amount of compensation paid will be recovered
from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha.
Works Department Letter No.- VIII-R 8/5225 Did. 26.02.55 and No.lIM- 56/628842(5)
Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act. the Executive Engineer will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due
from the contractor and pay such amount to the labour directly under intimation to the local
labour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals. sundries and contingencies necessitated
by work in full within the following or similar category.

Rent. royalties and other charges of materials. including all taxes as applicable. ferry. tolls
conveyance charge and other cost on account of land and building including temporary
building and temporary electric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work as required by the bidders for
Collection of materials. storage. housing of staff or other purpose of the work. No bidder will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of
the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour.
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals including paraffin and electric signal where necessary at
works and approaches in order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of
any major precaution also become payable due to operation of the workmen compensation
act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at

his owncost.

After the work is finalized. all surplus materials should be removed from the site of work.
Preliminary work such as vats. mixing platforms ete. should be dismantled and all materials
removed from the site and premises left neat and clean. this should be inclusive of the rate.

No payment will be made for bench marks. level pillars profiles and benching and leveling
the ground where required. The percentage rate to be quoted should be inclusive of carriage
of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items
of works. extra quantity of any item besides agreement quantity unless written order is
obtained from the Engineer-in-charge and rate settled before the extra items of work or extra
quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150dtd.25.11.57.

Bid documents consisting of plans. specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in all the offices
issuing the documents and office of the Engineer-in-Chief (Civil) during office hours every
day except on Sundays and Public Holidays till last date of sale and receipt of bid documents.
Interested bidders may obtain further information at the same address. But it must be clearly
understood that the bids must be received in order and according to the instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to
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iv)

v)

vi)

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
inviting the bid will be binding on thebidder.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the tender call notice. Any change
in the wording will not be accepted.

i) Schedule of quantities are accompanied in Cover-Il (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or omissions.
deductions or alternations set forth in the conditions of the Contract and such omissions.
deductions. additions or alternations shall no way invalidate the contract and no extra
monetary compensation. will be entertained.

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above. prior
approval of competent authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any

reasons there-of what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the

OPWD Code.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-
in- charge prior to expiration of the validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafier and in the conditions of Contract called the “Letter of
Acceptance™) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution. completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price™).

li) The notification of award will constitute the formation of the contract. subject only to the
furnishing of a performance security (Initial Security Deposit) in form of Fixed deposit receipt
of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings
Certificate/Postal Office Time Deposit Account and additional performance security as per
Clause 28 of DTCN duly pledged in favour of the Administrator, Shree Jagannath Temple
Office, Puri and payable at the place as specified in the Contract Data and in no other form
which shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring
of equipment’s/machineries from outside the State if any) and sign the agreement in the PWD
Form P-1 for the fulfilment of the contract in the office of the Administrator, Shree
Jagannath Temple Office, Puri and payable at the place as specified in the Contract Data
or as directed. The security deposit and the amount withheld according to the provision of P1
agreement shall be retained as security for the due fulfilment of this contract and additional
performance security in accordance with the provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the
bid/Engineer-in-Charge and the successful bidder. Within 15 days following the notification of
award along with the Letter of Acceptance. the successful bidder will sign the agreement and
deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement.

a) The notice inviting bid. all the documents including additional conditions. specifications and
drawings. if any. forming the bid as issued at the time of invitation of bid and aceeptance
thereof together with any correspondence leading thereto & required amount of performance
seeurity including additional performance security.

b) Standard P,W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial security deposit and additional performance
security deposit are received by the Engineer-in-Charge. The security will be refunded after
One year of completion of the work and payment of the final bill and will not carry any
interest,

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd. 21.05.

J.O.R.No.202

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case. where bidders/tenderers
back out from the offer before acceptance of tender by the com petent authority,

Amendment to Para 3.5.18 Note — viii of OPWD Code Vol.-1

Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the work
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The drawings if any furnished with the bid are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered rate
quoted by the bidder will hold good in case of such modification of drawings during the time of
execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The
bidder should also inspect the quarries and approach roads to quarries and satisfy himself/themselves
about the quality and availability of materials. In every case the materials must comply with the
relevant specifications. Complaints at future date that the availability of materials at quarries has
been misjudged cannot be entertained.

(i) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-1 by substitution.

For the purpose of estimate. the approved quarry lead is to be provided judiciously. Engineers in
charge would be responsible for ensuring the quality of the materials supplied. The contractors
would. however, be responsible for procurement of materials from authorized sources and
voluntarily disclose the source of procurement for the purpose of billing. Besides. the bidder would
be required to submit the details of quarry for procurement while submitting the bids.

The offer of bidder shall be inclusive of cost of construction and maintenance of island. ferry service.
fair-weather road. service road. foot bridge. pylon base. winch stand and derrick stand etc. as
required for the work.

% It must be definitely understood that the Government does not accept any responsibility for the

correctness and completeness of the trial borings shown in the Cross-section.

7. (i) Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol.-11 by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is
quoted at 14.99% (Decimals upto two numbers will be taken for all practical purposes) less than
the estimated cost. the tender accepting authority will finalise the tender through a transparent
lottery system. where all bidders / their authorized representatives. the concerned Executive
Engineer and DAO will remain present.
(i) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-I1 by inclusion.

The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the
Individual registered Contractors belonging to Schedule Caste and Schedule Tribe having
Registration Certificate up to ‘B” Class as per Works Department Resolution No.16262
dtd.30.10.2018.

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-1 by _inclusion.

(Additional performance Security) Modified vide Works Department office
Memorandum No.4559 dt.05.04.2021

Additional Performance Security shall be obtained from the bidder when the bid amount is less
than estimated cost put to tender. In such an event, only the successful bidder who has quoted less
bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of Divisional
Officer/Bank Guarantee in favour of the Divisional Officer from any Nationalized/Scheduled
Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of
Letter of Acceptance. (LOA) by the Divisional Officer (by e-mail) to the successful bidder
otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit/Bid
Security shall be forfeited. Further, proceeding for blacklisting shall be initiated against the
bidder as per Works Department Office Memorandum No.14459dtd.20.09.2018.

_The Additional Performance Security (APS) has to be deposited as follows.

S| | Range of difference between the Additional Performance Security to be
No. Estimated cost put to Tender and Bid deposited by the successful bidder
amount.
1 Below 5% No Additional Performance Security
2 From 3% and above and below 10% 50% of difference between Estimated
cost put to tender and bid amount
3 From 10% and above 150% of difference between Estimated
L cost put to tender and bid amount




who has abandoned any work in the last five years, prior to the date of the bid. shall be debarred from
qualification. The bidder is to furnish scanned copy an affidavit at the time of submission of bid about
the authentication of bid documents including Bank Guarantee. An affidavit to this effect is to be
furnished in Schedule-F. Non furnishing of the scanned copy of information in Schedule - E and
required aftidavit in Schedule — F. the bid document will be summarily rejected.

13 No Relation certificates.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in Shree Jagannath Temple Administration, Puri.
I the fact subsequently proved to be false. the contract is liable to be rescinded. The earnest money &
the total security will be forfeited & he shall be liable to make good the loss or damages resulting for
such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide
Schedule-A.

K 1f an individual makes the application. the individual should sign above his full type written name and
current address.

I5 If the application is made by proprietary firm. it shall be signed by the proprietor & furnish full type
written name and the full name of his firm with its current address in a forwarding letter.

16 If the application is made by a firm in partnership, it shall be signed by a partner holding power of
attorney for the firm in which case a certified copy of the power of attorney shall accompany the
application. A certified copy of the partnership deed and current address of all partners of the firm
shall also accompany the application.

I7. I the application is made by a limited company or a corporation. it shall be signed (with DSC) by a
duly authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or corporation
will be required to furnish satisfactory evidence of its existence along with the technical bid.

I8 The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.
Any change in the wordings will not be accepted.

19 No bidder will be permitted to furnish their bid in their own manuscript papers. All information
should be submitted online in English.

A Submission of more than one tender by a bidder for a particular work will liable for rejection of all such
tender papers.

2 A. Percentage rate contract (vide Works Department
letter no. 8310 dt.17.05.2006) In case of Percentage Rate tender, -

(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid
appended to the tender document. The estimated cost is excluding GST. The rates of item basing
on which estimated cost has been derived are excluding GST on different components to arrive at
such rates.

(i) The Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in a separate letter duly scanned shall be opened. declared and recorded first.
The rebate so offered shall be considered after opening of all packages called in the same Tender
Notice. The Contractors who wish to tender for two or more works shall submit separate tender for
each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as per 1FB) to
which they refer.

(i) The Contractor will quote percentage excess/less up to two decimal point only. If he writes the
percentage excess/less up to three or more decimal points. the second decimal point shall only be
considered without rounding off (vide WorksDepartmentO.MNo-7885dtd.23.07.2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of

progress specified in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances

with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess or less shall be added or subtracted from the gross amount of the bill.

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.

2 The bidder shall carefully study the tentative drawings and specifications applicable to the contract
and all the documents which will form a part of the agreement to be entered in to by the accepted

bidder and detailed specifications for Odisha and other relevant specifications and drawings.
Complain at a future date that plans and specifications have not been seen by the bidders cannot be
entertained.
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DETAILED TENDER CALL NOTICE gDTCN)
FOR CONSERVATION WORK
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. Sealed percentage rate bids are invited in Double cover system from ‘B’ Class & ‘A’ Class
contractors registered with the State Governments and contractors of equivalent Grade /
class registered with Central Government for execution of conservation works on
production of definite proof from the appropriate authority in prescribed form to be
eventually drawn in P.W.D. FORM P-1 for the works “Conservation of Shree Gundicha
Temple, Puri such as replacement of damaged capital stone with new granite stone, repair of
khandolite stone walls,corbel and roof terrace treatment of Natamandap as mentioned in
Col.3 of TCN. The adopted format for percentage rate is same as that of the form adopted for
item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the
contract will be named as P-1. Bids from Joint Venture are not allowed.

The Bid documents are available at temple office from 4 PM of Dt. 23.12.2022 up to 1.00PM of Dt. _

07.01.2023. The last date and time of submission of Bid is as per contract data.

The Technical Bid documents (Cover—I) will be opened by the assigned officer in the office of Shree

Jagannath Temple Office. Puri at 5.30 PM on Dt.09.01.2023 in the presence of the bidders or their

authorized representatives who wish to attend.

The cost of Bid documents is to be received in shape of cash/ DD for Rs. 11,800.00 towards cost of each
bid respectively.

The bid is to be submitted in Double covers.

() Cover-l is to contain scanned GST Registration Certificate and GSTIN. scanned copy of
registration certificate. PAN card. undertaking/certificates duly filled. affidavit. experience
certificate as per eligibility crireria.

(i) Cover-I1 is to contain the price bid duly filled in and signed by the bidder.

The bidder shall have to furnish a “BID Security declaration” in cover as per the Office

Memorandum No.8943 dtd.18.03.2021 and No. 4710 dated 12.04.2022 of Finance Department,
Government of Odisha in lieu of Bid Security in the format annexed Form of Bidq Security
Declaration along with the bid.

The contractors registered with State Government and contractors of equivalent Grade / class
registered with Central Government having registration for Civil/ Conservation works having both
legal competency and expertise in Civil and Electrical Engineering works need put tenders for this
composite work and the documentary evidence under appropriate Act in support of their legal
competency and expertise to execute Civil and Electrical invariably should accompany their tender
papers. The tender papers shall bear signature of authorized person of the tenderer, the letter of
authorization should accompany tender papers. The authorization should clearly indicate the name of
legal person to sign and enter in to agreement and receiving payment and will be responsible for all
contractual obligations for execution of work for Civil, P.H. and Electrical Items of work to the
Engineer-in-Charge.

The lowest preferred bidder is required to produce documents viz original Registration, GST

Registration Certificate. GSTIN. PAN card after opening of Technical Bid for verification purpose in
the latter stage within five days from the date of opening of the tender (price bid). Furnishing scanned
copy of such documents along with the Technical Bidis mandatory otherwise his/her bid shall be
declared as non-responsive and thus liable for rejection.

T'he work is to be completed in all respects within the time period as specified in the Contract Data.
Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement.
All bids received will remain valid for a period as specified in the Contract Data afier the deadline
date for submission of bids and validity of bids can also be extended if agreed to by the bidder and the
Department.

Deleted

An applicant or any of its constituent partners of whose contract for any work has been rescinded or




CONTRACT DATA

(A) GENERAL INFORMATIONS

SI No Item Details

1 Name of the Work Conservation of Shree Gundicha Temple. Puri
such as replacement of damaged capital stone
with new granite stone. repair of khandolite stone
walls.corbel and roof terrace treatment of
Natamandap.

Z Employer Chief Administrator. Shree Jagannath Temple
Administration. Puri

3. Employer’s Representative Executive Engineer. Shree Jagannath Temple
Administration, Puri

4 Accepting Authority Chief Administrator, Shree Jagannath Temple
Administration, Puri

| 5 Executing Authority Executive Engineer, Shree Jagannath Temple

Administration, Puri

6 Estimated Cost Rs. 68,70,939/-

(B) BID INFORMATION
8 Intended completion period/Time period assigned 04 (Four Calander Month)

for Completion

9 Last Date & time of submission of Bid 5 PM of 09.01.2023
10 Date of opening (Cover-I) Time: 5.30 PM on Date: 09.01.2023
11 Cost of Bid Document
i Cost of Bid Amount Rs.10.000.00+ GST 18%
iii Payment Mode Cash/ DD in favour of Administrator, Shree
Jagannath Temple. Puri

12 Bid Security

i “BID Security declaration” as per the Office Memorandum No.8943 dtd.18.03.2021
and No. 4710 dated 12.04.2022 of Finance Department, Government of Odisha in

lieu of Bid Security in the format annexed.

13. Additional Performance Security (Clause No.27 (iii) of DTCN.)
Artiisit SL. | Quoted Rate less on the | Additional Performance Security to be
No. | amount put to tender, deposited by the successful bidder
i Below 5% No Additional Performance Security
ii From 5% and above and 50% of (Difference between estimated cost
below 10% put to tender and Bid Amount)
iii From 10% and above 150% of (Difference between estimated
cost put to tender and Bid Amount)
Placed in favour of | Administrator, Shree Jagannath Temple. Puri
Payable at Puri
Type of instrument | As specified in the Bid document
14. Bid validity period 90 days
13. Currency of contract Indian Rupee
16 Language of contract English -




CHECK LIST TO BE FILLED UP BY THE BIDDER

SL Particula Reference to Whether furnished Reference to |
No rs Clause no. Yes No Page no.
4l Cost of tender paper Rs. 10,000.00 + GST 18% D'Tﬁﬁog"”““
02+ | A “BID Security declaration”™ as per the Office D.T.C.N
Memorandum No. 8943 dtd.18.03.2021 and No| Clause No.05
4710 dated 12.04.2022 of Finance Department.
Government of Odisha in lieu of Bid Security in the
format annexed Form of Bidy Security Declaration
along with the bid.
03. Additional Performance Security in case the bid DECN
price/rate is less than the estimated cost put to Clause No.27
tender (iii)
04. Copy of valid Registration Certificate D.T.C.N
Clause No.05
05. Copy of GST Registration Number DIT.EN
Clause No.05
06. Copy of PAN Card D.T.C.N
Clause No.03
07. No Relationship Certificate in Schedule — A D.T.C.N
Clause No.13
08. [nformation regarding current Titigation. debarring / D.T.C.N
(A) | expelling of the tender or abandonment of the work Clause No.12
by the tenderer (Schedule-E)
(B) Affidavit (Schedule-F) D.T.C.N
Clause No.12
09 Deleted
09, Deleted
(A)
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SHREE JAGANNATH TEMPLE OFFICE,

GRAND ROAD, PURI.

Bid Identification No. — 17/22 dated20.12. 2022

Estimate cost:
Period of completion:

L) b2

4. Last date / Time of sale
of the bid.

5. Last date / Time of receipt
of the bid.

6. Date of Opening

7. Name and Address of the
Office.

Name of the work: Conservation of  Shree
Gundicha Temple, Puri such as replacement of
damaged capital stone with new granite stone,
repair of khandolite stone walls, corbel and roof
terrace treatment of Natamandap.

Rs. 68.70.939.00
04 (Four Calander Months)

07.01.2023 Time — 1 p.m..

09.01.2023 Time - 5p.m..

09.01.2023 Time — 5.30p.m..

Shree Jagannath Temple Office
Grand road, Puri

Further details can be seen from “www.shreejagannatha.in

ADMINISTRATOR




5 The bidder or their authorized representatives are requested to attend the tender opening
process at the schedule time and place to witness the opening. If the office happens to be
closed on the date of opening of the bids as specified, the bids will be opened on the next
working day at the same time and venue.

6. Bidders are requested to enclose their valid

(a) Registration certificate (b) I.T. return documents (c) GSTIN Certificate
(d) List of works in hand (e) List of conservation works completed in last 5 financial
years of work value not less than 1 crore.

7. Other details can be seen in the bidding documents (DTCN).

8. The authority reserves the right to accept or cancel any or all bids without assigning any
reason there off. [

|
20|12/
Administrator (Dev.)
Shree Jagannath Temple, Puri

Memo No._| 4 £ 1¢] Dt 2¢- (9. 27
Copy submitted to the Collector and Dy. Chief Administrator for Hti{ rmation.

e m~

Administrator (Dev.)
Shree Jagannath Temple, Puri

Memo No. [ Lj €7 | 23‘ Dt 2¢- (9. 22

Copy to Executive Officer, Puri Municipality, Puri / Secretary, PKDA, Puri /
Superintending Engineer Puri (R&B) Divn. Puri / Superintending Engineer Rbiral Works Divn. Puri

/ Office Notice board for information and wide circulation.
L wh L W
Administrator (Dev.)
Shree Jagannath Temple, Puri
MemoNo.__[tjcs] &) Dt J¢. (D. 12

1) Accounts Section / AE (Civil) / JE (PH) for information and necessary action.

2) Public Relation Officer, SITA for information. He is requested to arrange for
publication of the Notice on news paper in two Odia daily and one local English daily.

3) Computer Programmer, SITA for information. He is requested to upload the Detail

Tender Call Notice (DTCN) in temple web site for wide public:% ion. ff

gl \rJ’V'-""

Administrator (Dev.)
Shree Jagannath Temple, Puri



SHRIEE JAGANNATH TEMPLE OFFICE. PURI

NOTICE INVITING TENDER
(BUILDING WORKS )
Bid Identification No. |1/ 22  pate : 0 2 J)

The Administrator (Development) Shree Jagannath Temple Administration, Puri on behalf of
the Shree Jagannath Temple Managing Committee, Puri invites percentage rate bid in Double
cover system for the below mentioned conservation work from the eligible class of contractors
registered with the State Government and contractors of equivalent grade / class registered with
Central Government having experience in execution of temple conservation works. The proof of
registration from the appropriate authority shall be enclosed along with the bid. The bidders may
submit bids for the following work.

Sl Name of the work Estimated | Cost of bid | Security Period of | Class of
No. cost document + | Amount Completion | contractor
GST (in Rs.)
I 2 3 B 5 6 7
1. | Conservation of Shree | Rs.69.00 Rs.10,000/- + | Bid Security | 4 MONTHS | A & B
Gundicha Temple, Puri such | lakh appx. | GST 18% Declaration

as replacement of damaged
capital stone with new granite
stone, repair of khandolite
stone walls,corbel and roof

terrace treatment of
Natamandap.

2, Conservation of Shree | Rs.61.41 Rs.10,000/- + | Bid Security | 4 MONTHS | A & B
Gundicha Temple, Puri such | lakh appx. | GST 18% Declaration

as replacement of damaged
wrought iron beam under the
stone beams and roof slabs
with SS Beams of 304 grade
inside Natamandap.

The tender document will be available at the Shree Jagannath Temple office, Puri from
Dated 23.12.2022 to Dated 07.01.2023 Upto 1.00 P.M. on payment of cost of tender
document which is non-refundable.

2 Bids are to be received in complete shape duly sealed on or before Date 09.01.2023 Time —
5 p.m. at Shree Jagannath Temple office, Puri. The tender will be opened in presence of the
bidder or their authorized representatives on the same date at 5.30p.m.

X The bidder shall have to furnish a “BID Security declaration” as per the Office
Memorandum No.8943 dtd.18.03.2021and No.4710 Dtd.12.04.2022 of Finance Department,
Government of Odisha in lieu of Bid Security in the format annexed Form of BidSecurity
Declaration along with the bid.

4, Bid documents consisting of Plans, specifications, the schedule of quantities and the set of
terms and condition of contract and other necessary documents can be seen in the website: -

WWww.jagannatha@nic.in.




TECHNICAL BID DOCUMENTS
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SHRIEE JAGANNATH TEMPLE OFFICE,
GRAND ROAD, PURI

DETAILED TENDER CALL NOTICE

BID IDENTIFICATION NO-17/22 Dated 20.12.2022

Name of the work:-

Conservation of Shree Gundicha Temple, Puri such as
replacement of damaged capital stone with new granite stone,
repair of khandolite stone walls, corbel and roof terrace

treatment of Natamandap.

CONSERVATION WORK

Estimated cost: Rs. 68,70,939/-

[Type text]



