SHREE JAGANNATH TEMPLE OFFICE, PURI

TENDER CALL NOTICE

Bid Identification No, >3 f 0343

The OSD (Development), Shree Jagannath Temple Administration, Puri on behalf of the Shree
Jagannath Temple Managing Committee, Puri invites percentage rate bid in Single cover system for
the following work from ‘B’ Class Empanelled Contractors as detailed below.

Date :

DY.IA, 233

Sl Name of the work Estimate | Cost of bid EMD Period of | Eligible
No. d cost document+ | Amount | Completi | Class of
put to GST (inX) on contractor
tender
1 2 3 4 5 6 7
1. [ Development of Ananda Bazar | %46.46 | 6,000 /-+GST | %46,500/- | 3 (Three) | ‘B’ Class
such as repair & renovation of | lakh 18% in shape Calendar | Empanell
Sukhili Mahaprasad Shop | appx. of DD in Months ed
Complex and extension of favour of C A, Contracto
Personal Sukhili Mahaprasad SJTA payable TS
Shops at Saita Ghara of Shree at Puri
Jagannath Temple, Puri.

1) Bid documents consisting of Plans, specifications, the schedule of quantities and the set of terms
and condition of contract and other necessary documents can be seen in the website: -

www.shreejagannatha.in.
2) The bid documents will be available at Shree Jagannath Temple Office, Puri from Dt.06.12.2023 to

15.12.2023 up to 5:00 PM.

3) Bids are to be received in complete shape duly sealed on or before Date 16.12.2023 Time - 3:00 PM
at Shree Jagannath Temple office, Puri. The tender will be opened in presence of the bidder or their
authorized representatives on the same date at 4:00 PM.

4) The bidder or their authorized representatives are requested to attend the tender opening process
at the schedule time and place to witness the opening,. If the office happens to be closed on the date
of opening of the bids as specified, the bids will be opened on the next working day at the same
time and venue.

5) Bidders are requested to enclose their valid

(a) Empanelled Certificate (b) PAN Card (c) GSTIN Certificate
(d) List of similar type of work completed in last 5 financial years of work value not less than 40
lakhs.

6) Other details can be seen in the DTCN.

7) The authority reserves the right to accept or cancel any or all bids without assigning any
reason thereof.

Wvs
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OSD (Developme‘:nt)
Shree Jagannath Temple, Puri




Memo No.E-2580_1 £ L] T Sl
Copy submitted to the Collector and Dy. Chief Administrator for kind information.
M el IRTAY]

OSD (Development)
Shree Jagannath Temple, Puri

Memo No. “;LN:?,-—@ o 192

Copy to Superintending Engineer, Puri (R&B) Divn. Puri / Superintending Engineer, Rural
Works Divn. Puri / Executive Officer, Puri Municipality, Puri / Secretary, PKDA, Puri for

Lvﬂ.’?[l'\l“b

OSD (Development)
Shree Jagannath Temple, Puri

information and wide circulation.

Memo No._| S 63 (1D Dt 4-1(2 29
Copy to
1) All empanelled contractors of Shree Jagannath Temple Office, Puri for information

with a request to participate in the tender.

2) Dy. Administrator (Finance)/OSD (Works)/ Superintending Engineer/ OIC
(Works)/ Accounts Section / Office Notice Board, Shree Jagannath Temple, Puri
for information & necessary action and wide circulation.

3) Computer Programmer, S|TA, Puri for information. He is requested to upload the

Notice in Temple website for wide publication.

s\ndw
OSD (Development)
Shree Jagannath Temple, Puri



SHREE JAGANNATH TEMPLE OFFICE, PURI

TENDER DOCUMENT

Name of Work : Development of Ananda Bazar such as
repair & renovation of Sukhili Mahaprasad Shop Complex
and extension of Personal Sukhili Mahaprasad Shops at
Saita Ghara of Shree Jagannath Temple, Puri.

EMPLOYER
CHIEF ADMINISTRATOR
SHREE JAGANNATH TEMPLE, PURI




[Type text]

&

SHREE JAGANNATH TEMPLE OFFICE, PURI

BID IDENTIFICATION NO-.23.. /2023 /Dt.2.%.~. /3= 2023

DETAILED TENDER CALL NOTICE FOR THE WORK

|
No.

Name of the work

Estimated Cost put
to tender

1

Development of Ananda Bazar such as repair &
renovation of Sukhili Mahaprasad Shop Complex and
extension of Personal Sukhili Mahaprasad Shops at Saita
Ghara of Shree Jagannath Temple, Puri.

%46.46 lakh approx.




BID DOCUMENTS

INDEX
SI No. CONTENTS PAGES
1. Tender Call Notice (TCN) 3-5
2 Check List & Contact Data 6-7
3. Detailed Tender Call Notice (DTCN) 8-19
4, Formats for Schedule-A to F 20-22
5. BoQ 23-25 |

Contractor

Superintending Engineer

Employer



SHREE JAGANNATH TEMPLE OFFICE, PURI

TENDER CALL NOTICE

Bid Identification No, __ >3 [ 2033

Date :

DY. I, AP3S

The OSD (Development), Shree Jagannath Temple Administration, Puri on behalf of the Shree
Jagannath Temple Managing Committee, Puri invites percentage rate bid in Single cover system for
the following work from ‘B’ Class Empanelled Contractors as detailed below.

SL Name of the work Estimate | Costofbid | EMD Period of | Eligible
No. ' dcost | document+ | Amount | Completi | Class of
putto GST (inX) on contractor
tender
.| 2 3 4 5 6 7
1. | Development of Ananda Bazar | %4646 | %6,000/-+GST | %46,500/- | 3 (Three) | ‘B’ Class
such as repair & renovation of lakh 18% in shape Calendar | Empanell
Sukhili Mahaprasad Shop | appx. of DD in Months ed
Complex and extension of favour of C.A., Contracto
Personal Sukhili Mahaprasad SJTA payable IS
Shops at Saita Ghara of Shree at Puri
Jagannath Temple, Puri.
1) Bid documents consisting of Plans, specifications, the schedule of quantities and the set of terms

2)

and condition of contract and other necessary documents can be seen in the website: -

www.shreejagannatha.in.

The bid documents will be available at Shree Jagannath Temple Office, Puri from Dt.06.12.2023 to

15.12.2023 up to 5:00 PM.

3) Bids are to be received in complete shape duly sealed on or before Date 16.12.2023 Time - 3:00 PM
at Shree Jagannath Temple office, Puri. The tender will be opened in presence of the bidder or their
authorized representatives on the same date at 4:00 PM.
4) The bidder or their authorized representatives are requested to attend the tender opening process
at the schedule time and place to witness the opening. If the office happens to be closed on the date
of opening of the bids as specified, the bids will be opened on the next working day at the same

5)

6)

time and venue.

Bidders are requested to enclose their valid

(a) Empanelled Certificate (b) PAN Card (c) GSTIN Certificate
(d) List of similar type of work completed in last 5 financial years of work value not less than 40

lakhs.
Other details can be seen in the DTCN.

The authority reserves the right to accept or cancel any or all bids without assigning any

u'ﬂ\ 0%

OSD (Development
Shree Jagannath Temple, Puri

reason thereof.




Memo No.E-2580_1 £/ &] e 12 8
Copy submitted to the Collector and Dy. Chief Administrator for kind information.

e IVAY
OSD (Development)
Shree Jagannath Temple, Puri
Memo No._{.8Y S Cr) Dt ";{# (9 22

Copy to Superintending Engineer, Puri (R&B) Divn. Puri / Superintending Engineer, Rural
Works Divn. Puri / Executive Officer, Puri Municipality, Puri / Secretary, PKDA, Puri for

information and wide circulation.
u =2\ v

OSD (Development)
? Shree Jagannath Temple, Puri
Memo No._LSH63 (1O De.H-(2 23
Copy to
1) All empanelled contractors of Shree Jagannath Temple Office, Puri for information

with a request to participate in the tender.
2) Dy. Administrator (Finance)/OSD (Works)/ Superintending Engineer/ OIC
(Works)/ Accounts Section / Office Notice Board, Shree Jagannath Temple, Puri

for information & necessary action and wide circulation.

3) Computer Programmer, SJTA, Puri for information. He is requested to upload the
Notice in Temple Website for wide publication. 'q [
o \l"\-! )
OSD (Development)

Shree Jagannath Temple, Puri



Shree Jagannath Temple A&mim'stmtion, Puri

Bid Identification No. - .22 of2023 Dt.5¥.5/2:-2023

1. Name of the work : Development of Ananda Bazar such as repair &
renovation of Sukhili Mahaprasad Shop Complex
and extension of Personal Sukhili Mahaprasad
Shops at Saita Ghara of Shree Jagannath Temple,

Puri.
2 Estimated cost : 346.46 lakh appx.
3. Period of completion : 03 (Three) Calendar Months
4. Date & time of availability of the Up to 5:00 PM of 15-12-2023
Bid documents in the temple website
5. Last date / Time of receipt 16-12-2023 up to 3:00 PM.
of the bid in temple office.
6. Date of Opening 16-12-2023 at 04:00 PM.
7 Name and Address of the Office Chief Administrator,
Shree Jagannath Temple

Administration, Grand Road, Puri

Further details can be seen from the SJTA web-si te-www.shreejagannatha.in

-
OSD (Development)
Shree Jagannath Temple, Puri

Contractor Superintending Engineer Employer



CHECK LIST TO BE FILLED UP BY THE BIDDER

SL Particulars Reference to Whether furnished Reference
No Clause no. Yes No to
Page no.
01| Cost of tender paper %6,000.00 +GST 18% D'Tﬁz&}_\g}g e
02. [ EMD amounts to ¥17,400/- to be deposited in| = D-Tﬁ—l\gﬁ&
ause No.
shape of NSC/POSBA /POTDA /KUP/BG Claus(,g I)\Io.lo
iv
03. | Additional Performance Security in case the D.T.CN
bid price/rate is less than the estimated cost CIausz_e_ No.27
put to tender (i)
04. Copy of valid Empanelled Certificate D.T.C.N
Clause No.05
05. Copy of GST Registration D.T.C.N
Number Clause No.05
06. | Copy of PAN Card D.T.CN
Clause No.05
07. No Relationship Certificate in Schedule - A D.T.C.N
Clause No.13
08. finfgrmatio? regaﬁcgng %u&lrent l:'jtigat:ion, D.T.C.N
ebarring / expelling of the tender or
(A) abandongment gfe theg«vork by the tenderer Gl o 12
(Schedule-E)
(B) Athdavit (5chedule-F) D.T.C.N
Clause No.12
09 M.O.U. éMemorandum of Understanding duly D.T.CN
notarized) : : Clause No.07
with eligible registered electrical contractor]
havin, vzglid
H.T. .V/ L.T. license (Schedule-I)
Contractor Superintending Engineer Employer
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DETAILED TENDER CALL NOTICE

koo

L Sealed percentage rate bids are invited on in Single cover system from the Empanelled “B” Class
Contractors for execution of civil works on production of definite proof from the appropriate
authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the works
“Development of Ananda Bazar such as repair & renovation of Sukhili Mahaprasad Shop
Complex and extension of Personal Sukhili Mahaprasad Shops at Saita Ghara of Shree
Jagannath Temple, Puri.” as per TCN NO.2R.2 of 2023 at an estimated cost of 46.46 lakh appx.
as mentioned in Col.3 of TCN. The adopted format for percentage rate is same as that of the
form adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage
rate” and the contract will be named as P-1. Bids from Joint Venture are not allowed.

2 The Bid documents are available from official website :_ www.shreejagannatha.in_from Dt. _
06-12-2023 up to 5:00PM of Dt. 15-12-2023. The last date and time of submission of Bid is
as per contract data.

3 The Bid documents will be opened by the assigned officer in the Shree Jagannath Temple

Office at 4:00 PM on Dt.16-12-2023 in the presence of the bidders or their authorized
representatives who wish to attend.

4 The cost of Bid documents is to be received in shape of DD for 6,000/~ + GST 18% in favour of
Chief Administrator, Shree Jagannath Temple Administration, Puri.
5 The bid is to be submitted in Single cover.

(i) Bid document to contain price bid duly filled in and signed by bidder, scanned GST
Registration Certificate and GSTIN, scanned copy of empanelled certificate, PAN card,
undertaking/certificates duly filled, affidavit, experience certificate as per eligibility
criteria.

& The bidder shall have to furnish a “EMD amounts to ¥46,500/- to be deposited in shape of
NSC/POSBA/POTDA/KUP/BG.”

7. The empanelled contractors of Shree Jagannath Temple Puri need put tenders for this work
and the documentary evidence under appropriate Act in support of their legal competency
and expertise to execute Civil and Electrical invariably should accompany their tender
papers. The tender papers shall bear signature of authorized person of the tenderer, the letter
of authorization should accompany tender papers. The authorization should clearly indicate
the name of legal person to sign and enter in to agreement and receiving payment and will be
responsible for all contractual obligations for execution of the work to the Engineer-in-
Charge.

8 The lowest preferred bidder is required to produce documents viz original empanelled
certificate, GST Registration Certificate, GSTIN, PAN card within five days from the date of
opening of the tender. Furnishing scanned copy of such documents along with the Bids
mandatory otherwise his/her bid shall be declared as non-responsive and thus liable for
réjeclion.

9. The work is to be completed in all respects within the time period as specified in the Contract
Data. Bidders whose bid is accepted must submit a work programme at the time of execution
of Agreement.

10 All bids received will remain valid for a period as specified in the Contract Data after the

deadline date for submission of bids and validity of bids can also be extended if agreed to by
the bidder and the Department.

(i) document, owned or hired but deployed outside the State, he/she is required to furnish
additional 1% EMD /Bid Security. The entire bid security including the additional bid
security shall stand forfeited in case the contractor fails to mobilize the machineries within a
period as to be able to execute an item of work as per original programme which will be part
of the agreement.

(i) The contractor intending to hire/lease equipments/machineries are required to furnish
proof of ownership from the company/person providing equipments/machineries on
hire/lease along with contracts/ agreements/lease deed and duration of such contract. The
contracts/agreements/lease deed should be on long term basis for a minimum period of as
mentioned in contract data from the last date of receipt of Bid documents.

Contractor Superintending Engineer Employer
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CONTRACT DATA
(A) GENERAL INFORMATIONS
SI No Item Details
1 Name of the Work Development of Ananda Bazar such as repair
& renovation of Sukhili Mahaprasad Shop
Complex and extension of Personal Sukhili
Mahaprasad Shops at Saita Ghara of Shree
Jagannath Temple, Puri.
2, Employer Chief Administration, Shree Jagannath
Temple Administration, Puri.
3. Employer’s Representative OSD (Development), Shree Jagannath
Temple Administration, Puri.
4, Accepting Authority Chief Administration, Shree Jagannath
Temple Administration, Puri.
5. Executing Authority Superintending Engineer, Shree Jagannath
Temple Administration, Puri.
6. Estimated Cost 346.46 lakh appx.
(B) BID INFORMATION
7. Intended completion period/Time period 03 (Three) Calendar Months
assigned for Completion
8. Last Date & time of submission of Bid 3.00 PM of 16-12-2023
9 Date of opening Time: 4.00 PM on Date: 16-12-2023
10. Cost of Bid Document
i Cost of Bid Amount 6,000.00+18% GST=37,080.00
iii Payment Mode DD in favour Chief Administrator,
Shree Jagannath Temple
Administration, Puri
11 Bid Security
i EMD amounts to 346,500/ - to be deposited in shape of
NSC/POSBA/POTDA/KUP/BG
12, Additional Performance Security (Clause No.27 (iii) of DTCN.)
At SL | Quoted Rate less on the | Additional Performance Security to be
% No. | amount put to tender. deposited by the successful bidder
i Below 5% No Additional Performance Security
ii From 5% and above and | 50% of (Difference between estimated
below 10% cost put to tender and Bid Amount)
iii From 10% and above 150% of (Difference between estimated
cost put to tender and Bid Amount)
Pledged in favour | Chief Administrator, Shree Jagannath Temple, Puri
of
Payable at Puri
Type of instrument | As SPEleIEd in the Bid document
13, Bid validity period 90 days
14. Currency of contract Indian Rupee
15. Language of contract English
Contractor Superintending Engineer Employer




9
® I An applicant or any of its constituent partners of whose contract for any work has been
& rescinded or who has abandoned any work in the last five years, prior to the date of the bid,
shall be debarred from qualification. The bidder is to furnish scanned copy an affidavit at the
time of submission of bid about the authentication of bid documents including Bank
Guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
scanned copy of information in Schedule - E and required affidavit in Schedule - F, the bid
document will be summarily rejected.

2 Deleted

B No Relation certificates,

The contractor shall furnish a certificate along with the tender to the effect that he is not
related to any officer in the rank of an Assistant Engineer & above in the Temple
Office/State P.W.D. or Assistant/Under Secretary & above in the Works Department. If the
fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money
& the total security will be forfeited & he shall be liable to make good the loss or damages
resulting for such cancellations. The proforma for no relationship certificate is contained in a
separate sheet vide Schedule-A,

K If an individual makes the application, the individual should sign above his full type written
name and current address.

5. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor
& furnish full type written name and the full name of his firm with its current address in a
forwarding letter.

16 If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner
holding power of attorney for the firm in which case a certified copy of the power of
attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

I If the application is made by a limited company or a corporation, it shall be signed (with
DSC) by a duly authorized person holding power of attorney for signing the application in
which case a certified copy of the power of attorney shall accompany the application. Such
limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the technical bid.

B The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

9 No bidder will be permitted to furnish their bid in their own manuscript papers. All
information should be submitted online in English.

2 Submission of more than one tender by a bidder for a particular work will liable for rejection of
all such tender papers.

2 A. Percentage rate contract (vide Works Department
letter no. 8310 dt.17.05.2006) In case of Percentage Rate
tender, -

() The contractor has to quote percentage excess or less over the estimated cost in the Price
Bid appended to the tender document. The estimated cost is excluding GST. The rates of
item basing on which estimated cost has been derived are excluding GST on different
components to arrive at such rates.

(i) The Contractors participated in the tender for more than one work may offer conditional
rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared
and recorded first. The rebate so offered shall be considered after opening of all packages
called in the same Tender Notice. The Contractors who wish to tender for two or more
works shall submit separate tender for each. Each tender shall have the Bid Identification
No., Name & SI. No. of the work (as per IFB) to which they refer.

(i) The Contractor will quote percentage excess/less up to two decimal point only. If he
writes the percentage excess/less up to three or more decimal points, the second decimal
point shall only be considered without rounding off (videWorksDepartmentO.MNo-
7885dtd.23.07.2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain

rate of progress specified in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual

Contractor Superintending Engineer Employer
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items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated
above prior approval of competent authority is mandatory before making any payment.

(vi)The period of completion is fixed and cannot be altered except in case of exceptional

circumstances with due approval of next higher au thority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual

items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill,

B. GST as applicable on works contract shall be paid over the bill amount at the time of
payment of bill.

The bidder shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents which will form a part of the agreement to be entered in to

not been seen by the bidders cannot be entertained.
The drawings if any furnished with the bid are tentative and subject to revision or
modification as tendered during the execution as per actual necessity and detail test

availability of materials at quarries has been misjudged cannot be entertained,

(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of the materials
supplied. The contractors would, however, be responsible for procurement of materials
from authorized sources and voluntarily disclose the source of procurement for the
purpose of billing. Besides, the bidder would be required to submit the details of quarry for
procurement while submitting the bids,

The offer of bidder shall be inclusive of cost of construction and maintenance of island,
ferry service, fair-weather road, service road, foot bridge, pylon base, winch stand and
derrick stand etc. as required for the work.

A It must be definitely understood that the Government does not accept any responsibility

for the correctness and completeness of the trial borings shown in the Cross-section.

7. (i) Amendment to Appendix - IX, Clause - 36 of OPWD Code Vol.-II by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more
than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all
practical purposes) less than the estimated cost, the tender accepting authority will
finalise the tender through a transparent lottery system, where all bidders / their
authorized representatives, the concerned Superintending Engineer and Dy.
Administrator (Finance) will remain present.
(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.

The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to
the Individual registered Contractors belonging to Schedule Caste and Schedule Tribe
having Registration Certificate up to ‘B” Class as per Works Department Resolution
No.16262 dtd.30.10.2018.

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion.

Contractor

(Additional performance Security) Modified vide Works Department office

Memorandum No.4559 dt.05.04.2021

Additional Performance Security shall be obtained from the bidder when the bid amount
is less than estimated cost put to tender. In such an event, only the successful bidder who
has quoted less bid price/rates than the estimated cost put to tender shall have to furnish

Superintending Engineer Employer
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the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS) in shape of Term Deposit Receipt
pledged in favour of Chief Administrator, Shree Jagannath Temple Administration,
Puri/Bank Guarantee in favour of the Chief Administrator, Shree Jagannath Temple
Administration, Puri from any Nationalized/ Scheduled Bank in India counter
guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of
Acceptance. (LOA) by the Superintending Engineer, SJT Office (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the
Earnest Money Deposit/Bid Security shall be forfeited. Further, proceeding for
blacklisting shall be initiated against the bidder as per Works Department Office
Memorandum No.14459dtd.20.09.2018.

- The Additional Performance Security (APS) has to be deposited as follows.

Sl Range of difference between the Additional Performance Security to
No. Estimated cost put to Tender and be deposited by the successful bidder
Bid amount.
1 Below 5% No Additional Performance Security
2 From 5% and above and below 50% of difference between
10% Estimated cost put to tender and bid
amount
3 From 10% and above 150% of difference between
Estimated cost put to tender and bid
amount

R In case of any discrepancy in printing or omissions of statutory specifications or any
other part or portion of the approved document during download of the bid document,
the decision of the officer inviting the bid will be binding on the bidder.

2. The tender containing extraneous conditions not covered by the tender notice are liable
for rejection and quotations should be strictly in accordance with the tender call notice.
Any change in the wording will not be accepted.

A 1) Schedule of quantities are accompanied in BoQ. It shall be definitely understood that
the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the Contract and
such omissions, deductions, additions or alternations shall no way invalidate the
contract and no extra monetary compensation, will be entertained.

i) The quantity mentioned can be increased or decreased to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds the
limit stated above, prior approval of competent authority is mandatory before making
any payment.

3L The authority reserves the right to reject any or all the tenders received without assigning
any reasons there-of what so ever.

2 The bid security (earnest money) will be retained and dealt with as per the terms and
conditions of the OPWD Code.

3 i) The bidder/tenderer whose bid has been accepted will be notified of the award by the
Engineer-in- charge prior to expiration of the validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the conditions
of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-
charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter
and in the contract called the “Contract Price”).

Ii) The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security (Initial Security Deposit) in form of Fixed
deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank
Account/National Savings Certificate/Postal Office Time Deposit Account and
additional performance security as per Clause 28 of DTCN duly pledged in favour of
the Chief Administrator, Shree Jagannath Temple Administration, Puri and payable

Contractor Superintending Engineer Employer



PWD Form P-1 for the fulfilment of the contract in the office of the Chief
Administrator, Shree Jagannath Temple Administration, Puri and payable at the
Place as specified in the Contract Data or as directed. The security deposit and the
amount withheld according to the provision of P1 agreement shall be retained as
security for the due fulfilment of this contract and additional performance security in
accordance with the provisions of the agreement.

i) The agreement will incorporate all correspondence between the officer inviting the
bid/Engineer—in—Charge and the successful bidder. Within 15 days following the
notification of award along with the Letter of Acceptance, the successful bidder will
sign the agreement and deliver jt to the Engineer—in~Charge. Following documents
shall form part of the agreement,

a) The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondence leading thereto &
required amount of performance security including additional performance security.,

b) Standard P.W.D. Form P-1 with latest amendments,

iv) Failure to enter in to the required agreement and to make the security deposit as above

bill and will not carry any interest.

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.
21.05. 97 J.O.R.No.202
W.ED. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where
bidders/tenderers back out from the offer before acceptance of tender by the
competent authority.

vi) Amendment to Para 3.5.18 N ote - viii of OPWD Code Vol.-]
Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the
work within the stipulated time and in case of failure on the part of the agency to
achieve the mile stone liquidated damage will be imposed.

% That for the purpose of jurisdiction in the event of disputes if any of the
contract would be deemed to have been entered in to within the State of
Odisha and it is agreed that neither party to the contract will be competent
to bring a suit in regard to the matter by this contract at any place outside
the State of Odisha.

¥ The contractor should be liable to fully indemnify the department for payment
of compensation under workman Compensation Act. VIII of 1923 on any
account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

¥ Bidders are required to abide by the fair wages clause as introduced by Govt. of
Odisha, Works Department Letter No.- VII-R 8/5225 Dtd. 26.02.55 and
No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

3. In case of any complaint by the labour working about the non-payment or less
payment of his wages as per latest minimum Wages Act, the Superintending
Engineer will have the right to investigate and if the contractor is found to
be in default, he may recover such amount due from the contractor and pay
such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision
of the Superintending Engineer is final and binding on the contractor.

B The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated by work in full within the following or similar category.

a Rent, royalties and other charges of materials, including all taxes as applicable, ferry,

Contractor Superintending Engineer Employer
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tolls conveyance charge and other cost on account of land and building including
temporary building and temporary electric connection to work site as well as
construction of service road and diversion road and its maintenance ll completion
of work as required by the bidders for Collection of materials, storage, housing of
staff or other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of the work.

b Labour camps or huts necessary to a suitable scale including conservancy and
sanitary arrangements therein to the satisfaction of the local health authorities,

¢ Suitable water supply including pipe water supply wherever available for the staff and
labour.

d  Fees and duties levied by the municipal, canal or water supply authorities.

e Suitable equipments and wearing apparatus for the labour engaged in risky operations.

f Suitable fencing barriers, signals including paraffin and electric signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

g Compensation including the cost of any suit for injury to persons or property due to
neglect of any major precaution also become payable due to operation of the
workmen compensation act.

h The contractor has to arrange adequate lighting arrangement for the work where ever
necessary at his own cost.

3 After the work is finalized, all surplus materials should be removed from the
site of work. Preliminary work such as vats, mixing platforms etc. should be
dismantled and all materials removed from the site and premises left neat
and clean, this should be inclusive of the rate.

4 No payment will be made for bench marks, level pillars profiles and benching
and leveling the ground where required. The percentage rate to be quoted
should be inclusive of carriage of all materials and incidental item of works.

4. It should be understood clearly that no claim what-so-ever will be entertained
to extra items of works, extra quantity of any item besides agreement
quantity unless written order is obtained from the Engineer-in-charge and
rate settled before the extra items of work or extra quantity of any items of
work is taken up.

£ The bidder shall have to abide by the C.P.W.D. safety code rules introduced by
the Government of India, Ministry of work Housing and Supply in their
standing order No-44150dtd.25.11.57.

8  Bid documents consisting of plans, specifications, the schedule of quantities and
the set of terms and conditions of contract and other necessary documents
can be seen in all the offices issuing the documents and office of the
Engineer-in-Chief (Civil) during office hours every day except on Sundays
and Public Holidays till last date of sale and receipt of bid documents.
Interested bidders may obtain further information at the same address. But
it must be clearly understood that the bids must be received in order and
according to the instructions.

#  Bidders are required to go through each clause of P.W.D. Form P-1 carefully in
addition to the clause mentioned herein before tendering. In case of
ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall
supersede the condition of D.T.C.N.

Deleted

Deleted

4. The Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures if
found defective in their opinion.

& Deleted

H, Cement shall be used by bags and weight of one bag of cement being taken as fifty (50)

Kg.

ﬁlg Deleted

Sl The bidder will be responsible for the loss or damage of any departmental
materials during transit and in the execution of the work due to reasons
what - so-ever and the cost of such materials will be recovered from the bills

= &
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at stock issue rates or market rates whichever is higher.
Deleted

materials without any controversy or dispute on that account. The rate of issue of
such materials will be at the stock issue rates inclusive of storage charges or rates
fixed by the Department or current market rate whichever is higher,

Deleted

% Deleted,
51 Deleted
X Deleted
% Deleted
@  Deleted
6.  Deleted
& Deleted
Deleted
Deleted

6 Deleted
Deleted
Deleted
Deleted.
Deleted

N Deleted
7. Deleted
7. Deleted
B Deleted
H  Deleted
B Deleted
% Deleted
7. Deleted
B Deleted
B Deleted
& Deleted
8. Deleted
Deleted
Deleted

8.  Deleted
&  Deleted.

% Amendment of existing Clauses :- By admission of a tender for the work, a
tenderer will be deemed to have satisfied himself by actual inspection of the
site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above,
medical aid, labour and food stuff etc., and that rates quoted by him in the
tender will be adequate to complete the work according to the specifications
attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted
rates including labour and materials, octroi, other duties, lead, lifts, loading
and unloading, freight for all materials and all other charges necessary for
the completion of the work, to the entire satisfaction of the Engineer-in -
Charge of the work and his authorized subordinates. After acceptance of the
contract rate Government will not pay any extra charges for any reason in

Superintending Engineer Employer
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case the contractor claims later on to have misjudged as regard availability
of materials, labour and other factors. The rates quoted by the Contractor
shall be excluding GST. GST as applicable for works contract shall be
payable to Contractor on bill amount.

§.  The prevailing percentage of I. T. Department of the gross amount of the bill
towards income tax will be deducted from the contractor’s bill.

®  Prevailing rate of TDS on GST as applicable under Act on the gross amount of
the bill will be deducted from the contractor’s bill as tax deduction at source
(TDS) as per rules.

®  The contractor is required to pay royalty to Govt. towards use of minor
minerals and produce such documents in support of their payment to the
concerned Executive Engineer with their bills, falling which the amount
towards royalties of different materials as utilized by them in the work will
be recovered from their bills and deposited in the Government revenue. This
is as per the Gazette Notification N0.2280 dtd.15.12.2016 of Steel & Mines
Department, Government of Odisha.

A CESS@1 (one)% of the amount of each bill shall be proportionately deducted
from the Contractor’s bill at the time of making payment of each bill.

9. Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

% Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the
contractor who undertakes execution of work through labour should
produce valid license from licensing authorities of labour Department.

% Sample of all material - The contractor shall supply sample of all materials
fully before procurement for the work for testing and acceptance as may be
requiring by the concerned Executive Engineer.

% Deleted

% Any defects, shrinkage or other faults which may be noticed within 12 (Twelve)
months from the completion of the work arising out of defective or improper
materials or workmanship timing are upon the direction of the Engineer-in- Charge
to be amended and made good by the contractor at his own cost unless the Engineer
for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of
making good the works. The defect liability period for the work is 12 (Twelve)
calendar months from the date of successful completion of the work.

%  From the commencement of the works to the completion of the same, they are
to be under the contractor’s charge. The contractor is to be held responsible
to make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of
Odisha harmless for any claims for injuries to person or structural damage
to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one in his employment
during the execution of the work. Also, no claim shall be entertained for loss
due to earthquake, flood, cyclone, epidemic, riot or any other calamity
whether natural or incidental damages so caused will have to be made good
by the contractor at his own cost.

9.  Deleted
®  Deleted
% Deleted.

100 Where it will be found necessary by the Department, the Officer-in-Charge of the
work shall issue an Site Order book to the contractor to be kept at the site of the work
with pages serially numbered. Orders regarding the work whenever necessary are to
be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorized agents with their dated signature.
Orders entered in this book and noted by the contractor’s agent shall be considered
to have been duly given to the contractor for following the instructions of the
Department. The Site Order Book shall be the property of the P.W.D. and shall not be

Contractor Superintending Engineer Employer
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removz_ed fro.m the site of work without written permission of the Engineer .
(Sup;:mtendmg Engineer) and to pe submitted to the Engineer-in—charge every
month.

0. Deleted

I2 Deleted.

B Deleted

0  Over and above these conditions, the terms and conditions and rules and

15 No part of the contract shall be sypjet without written Permission of the
Concerf-:ed Executive Engineer or transfer be made by power of Attorney

107 Any.damages caused by natura] calamities should be done by the contractor at

B The rate quoted by the contractor shall cover the latest approveq rates of
labours, aterials, P.O.L. and Royalties, Arrangement of borrow areas; land,

be inclusive of this,

0 The materials, borrow areas and hutments at site should be arranged by the
contractor at his own cost. No future complaint on this account shall be
entertained,

Il Deleted.

2 Number of tests as specified in I.R.C./MoSRT&H/ LS. specification required

Engineer-m-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc, wil] be borne by the contractor,
The collection of samples and testing are to be conducted for both prior to
execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor,

13 Deleted
I4  Deleted
i Deleted

lI6  Even qualified criteria are met, the bidders can be disqualified for the following
reasons, if enquired by the Department

(a) Making a false statement of declaration,

(b) Past record of Poor performance,

(c) Past record of abandoning the work half way/ recession of contract,

(d) Past record of in-ordinate delay in completion of the work,

() Past history of litigation,

I The information furnished must be sufficient to show that the applicant is
capable in all respects to successfully complete the envisaged work,

I8 In case the 15t lowest tenderer or even the next lowest tenderers withdraw in
series one by one, thereby facilitating a particular tender for award, then
they shall be penalized with adequate disincentives with forfeiture of EMD

Contractor Superintending Engineer Employer
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unless adequate justification for such back out is furnished. Appropriate
action for black listing the tenderers shall also be taken apart from
disincentivizing the tenderer.

19 ADDENDUM TO THE CONDITION OF PICONTRACT

Clause-2 (a) of P-1 Contract: -TIME CONTROL (Vide Works Department Office
Memorandum No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-

Progress of work and Re-schedule in g programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to
the successful contractor. The issue of the letter of acceptance shall be treated as
closure of the Bid process and commencement of the contract.

As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before
acceptance of the tender. The successful bidder will be required to submit a work
programme and Milestone basing on the financial achievement so as to complete the
work within the stipulated time and in case of failure on part of the agency to
achieve the Milestone Liquidated damages will be imposed.

To ensure good progress during the execution of the work the contractors shall be
bound in all cases in which the time allowed for any work exceeds one month to
complete, 1/4t of the whole time allowed under the contract has elapsed, % of the
whole of the work before % of the whole time allowed under the contract has
elapsed, 3/4% of the whole of the work before 3/4t of the whole time allowed under
the contract has lapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of
the work does not conform to the programme to which consent has been given the
Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Engineer-in- Charge may
withhold the amount of 1% of the contract value from the next payment certificate
and continue to withhold this amount until the next payment after the date on which
the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-
in-Charge again at any time. A revised Programme is to show the effect of Variations
and Compensation Events,

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be
the essence of the Contract. The execution of the works shall commence from the 15t
day or such time period as mentioned in letter of Award after the date on which the
Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the
Time & Progress Chart for each milestone and get it approved by the Department.
The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the
datels of commencement and completion of various trades of sections of the work
and'may be amended as necessary by agreement between the Engineer-in-Charge
and the Contractor within the limitations of time imposed in the contract documents,
and further to ensure good progress during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save
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for special jobs for which a separate programme has been agreed upon) complete the
work as per milestone given in contract data,
In case of delay occurred due to any of the reasons mentioned below, the Contractor
shall immediately give notice thereof in writing to the Engineer—in—Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-Charge to proceed with the works.

31 Force majeure, or
2232 Abnormally bad weather, or
2233 Serious loss or damage by fire,or

2234 Civil commotion, local commotion of workmen, strike or lockout
affecting any of the trades employed on the work,or.
2235 Delay on the part of other contractors or tradesmen engaged by
Engineer-i.n-Charge in executing work not forming part of the Contract.
2.23.6 Incasea Variation js issued which makes it impossible for Completion to
be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining work and which would cause
the Contractor to incur additional cost, or
2237 Any other cause, which, in the absolute discretion of the authority
mentioned, in Contract data is beyond the Contractors control,
Request for reschedule and extension of time, to be eligible for consideration, shall be
made by the Contractor in writing within fourteen days of the happening of the
event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension s desired.

in-Charge in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the Engineer-in—Charge and this shall be binding on the
contractor.

Deleted

Deleted

Management Meetings.

252 The Engineer shall record the business of management meetings and is to provide

120.

copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken to be decided by the Engineer
either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment
as per letter No.10639 dt.27.05.2005 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under
the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of
left-over work will be realized from the contractor as penalty.

A contractor may be black listed as per amendment made to Appendix XXXIV to
OPWD Code Vol-II on rules for black listings of Contractors vide letter no.3365
dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a. Misbehavior/ threatening of Departmental & supervisory officers during
execution of work/ tendering process.
b. Involvement in any sort of tender fixing.
c. Constant non-achievement of milestones on insufficient and imaginary
Superintending Engineer Employer
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grounds and non-adherence to quality specifications despite being pointed
out.
Persistent and intentional violation of important conditions of contract,

Security consideration of the State i.e. any action that jeopardizes the security of

the State.

Submission of false/ fabricated / forged documents for consideration of atender.

Non submission of Additional Performance Security (APS) within stipulated
period as specified in Clause 28 (iii) as per Works Department Office
Memorandum No.14402dtd.06.10.2017.

Keeping Business Relationship with a fraud Company in any manner that
affects the contract executed with Government or Government agency as per
Works Department Office Memorandum No.10496 dtd.12.07.2018.

EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the

e

~oa

Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document
as per Clause No.04. The proof of payment of cost of bid document must be

uploaded with the tender documents.

Scanned Copy of valid Contractor’s Empanelled Certificate, GST Registration
certificate, GSTIN, PAN card along with the tender documents as per Clause
No.05 & Clause - 7.

Information in scanned copy regarding current litigation, debarring / expelling of
the applicant or abandonment of work by the applicant in schedule “E” and
affidavit to that effect including authentication of tender documents in
schedule “F” as per clause12.

No relation Certificate in Schedule - A

Submission of documents as prescribed in the relevant clause of DTCN.

List of similar type of work completed in last 5 financial years of work value not less than

20 lakhs.
Jo

The bidder who meets the above minimum eligible criteria shall be qualified.

Total: - 121 (One hundred twenty One) clauses only.

Contractor
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Tenderers are required to submit the information in the following Schedules

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/ We* am/are* related / not related (*) to any officer of P.W.D of the rank
of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the
Works Department, Govt. of Odisha I /We* am/are* aware that, if the facts subsequently Proved to be false,
my/our* contract will pe rescinded with forfeiture of EM.D and security deposit and I/We* shall be liable
to make good the loss or damage resulting from such cancellation,

(*) - Strike out which is not applicable Signature of the Tenderer
Date: -

SCHEUDLE -C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK

(MINIMUM REQUIREMENT)
S1. No. List of plants and equipments
01. ’ Generator 25 KVA
02 | Tiopar
03. ] Concrete Mixture
04. , Needle Vibrator
05. Plate Vibrator 2 No 10
06. Water Tanker 2No 10
07. Complete staging, shuttering, centering arrangement 750 Sqm 20
a. For steel shuttering - Not older than 5 years
For wooden/Ply shuttering- Not older than 2 years
s [ | b e
Minimum Pass marks for qualification -80
NOTE:

1. Capacity of each Plant and equipment should be as per specification attached separately,

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the
work, the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”

4. Apart from the above list, all other machinery /equipments as will be required for satisfactory completion of the work

shall have to be deployed by the agency. .
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be

entertained.
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SCHEUDLE -D
CERTIFICATE OF LIST WORKS EXECUTED

I/We do hereby certify that the following works have been executed by me/us in the past.

Sl Particulars of work | Value of work Name of Period of Whether the Remarks
No. already executed executed/In Department commencement work was
progress under which & completion. | completed in
the works were stipulated
executed period.
1 2 3 4 5 6 7
Signature of the tenderer
Date.
SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING
OF TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer currently involved Yes / No
in any litigation relating to the works.
If yes: give details:

Has the tenderer or any of its
constituent partners been debarred/

expelled by any agency in India

Yes / No

during the last 5 years.

Has the tenderer or any of its Yes / No
constituent partners failed to

perform on any contract work in

India during the last 5 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application
will summarily be rejected.

1. a)
b)
2, a)
3, a)
b)
Note:
Contractor
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Signature of the Tenderer@y
SCHEDULE - F
AFFIDAVIT
(To be furnished in original in legal stamp paper)
1. The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
2. The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its
constituent partners have abandoned any road/ bridge/Irrigation / Buildings or other project work
in India nor any contract awarded to us for such works have been rescinded during the last five
years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.
(Signature of Tenderer)
Title of Officer

Name of Firm

Date.

BIDDER CONTACT ADDRESS
1. Name.

2. Addpress.

3. E-mail ID

4,

9.

Telephone No.
Mobile No.

Total: - 25 (Twenty-Five) pages only Approved

OSD (Development)
Shree Jagannath Temple Office,
Puri

Contractor Superintending Engineer Employer
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BILL OF g!gALj_T!TIEQ

Name of Work : Development of Ananda Bazar such as repair & renovation of Sukhili
Mahaprasad Shop Complex and extension of Personal Sukhili Mahaprasad Shops at Saita
Ghara of Shree Jagannath Temple, Puri.

Estimated Cost Put to Tender :- ¥46,46,100/-

Last date & Time of receipt of tender :- Dt.16-12-2023 up to 3:00 P.M.

Item Description of Items Unit | Quantity Rate Amount
No.
01.- |Fly ash Brick masonary using bricks of 25 Cm. x 12 Cm. x 8 Cum.| 42837 |z 5,867.50|1F 2,51,346.10
Cm. size having crushing strength not less than 75
Kg./Cm2 with dimensional tolerance + 2 %in Sup. Str. in
CM. (114) including cost, conveyance, royalty, addl.
charges, DMF & EMF and all other taxes if any excluding
GST, all labour charges , T & P, curing, cost of scaffolding
etc. complete in all respect as per direction of the Engineer
in-Charge.
02. |Cement Concrete(1:2:4) using 12mm.size C.B. chips| Cum. [ 6207 [T 8316.40[2 51,619.89
including cost , carriage, royality, addl. charges, DMF &
EMF and all other taxes if any excluding GST, all labour
charges, T & P, curing, cost of scaffolding etc. complete in
all respect as per direction of the Engineer-in-Charge.

03. |R.C.C. work of M-30 in following works using 12mm to
20mm (1/2" to 3/4") size (20mm not to exceed 25%) hard
black crusher broken granite stone chips of approved
quality from aproved quarry excluding the cost and
conveyance of Steel and binding wire including hoisting
loweing, laying and compacting concrete, watering curing,
centering , shuttering and finishing the exposed surfaces
smooth with cost, conveyance, royalities,
addlcharges, DMF,EMF,all other taxes excluding GST ,
with all labour and T&P required for the work etc.complete
in all respect as per the direction of the Engineer-In-Charge-

03.01. |1) Lintel - Cum. 2204 | 1483110k 32,687.74
03.02. [2) Chujja - Sqm. 34744 |2 1,303.20  45,278.38

04. [Supplying,cutting, straightening coiled or bent up HSDD| Qntl. 3610 |  9,086.20[ 32,801.18
of primary steel producers such as SAIL/Tiscon/RINL
(grade Fe-500D) etc. including bending, binding , welding
and jointing if necessary and tying the grills and placing in
position as required for RC work and for proiding fan
hooks as required, hoisting, lowering, laying including
cost.conveyances, of tor steel and binding wires of 18 to
20gauge and labour required for the work for bending ,
binding and tying the grills in all floors (paymen will be
made on standard weight of B.LS. for M.S. Rods or tor steel
only ) etc. complete in all respect as per specification & as
per direction of Engineer-In-Charge.




Page 2 of 3

Item

Description of Items

Unit

Quantity

Rate

Amount

05.

16 mm thick in C.M.(1:6) over brick masonary including
cost, conveyance, royalty and all other taxes, and all other
taxes if any excluding GST, all labour charges , T & P,
curing, cost of scaffolding etc. complete in all respect as
directed by the Engineer-in-Charge.

One

379421 |2

243.70

92,464.90

06.

Dismantling and removing Cement Concrete including
stacking the useful materials for reuse and removing the
debries clear of work site within 50 mtr lead including all
labour charges excluding GST etc. complete as directed by
the Engineer-in-Charge.

One
Cum.

4.566

654.20

3 2,987.08

07.

Dismantling and removing brick masonry in cement
mortar including stacking the useful materials for reuse
and removing the debries clear of work site within 50 mtr
lead including all labour charges, T & P excluding GST etc.
complete in all respect as per direction of the Engineer-in-
Charge.

One
Cum.

4927 |2

1,228.00

6,050.36

08.

Fixing 40mm thick Khandolites in floor on 25mm thick bed
(1:1) c.m jointed with cement slusy mixed with pigment to
match the shade of the tiles including rubbing & polishing
complete including cost of tiles, addl. charges, DMF & EMF
, curing etc. complete as directed by the Er.-in-charge.all
labour charges, T & P etc. complete excluding GST curing,
cost of scaffolding etc. complete as directed by the
Engineer-in-Charge. as directed by the Engineer-in-Charge.

One

724.888

3,590.50

¥ 26,02,710.36

09.

Fixing  12mm.thick Khandolite wall  tiles in
Walls/Columns or Dado with 12mm thick cement plaster
(1:3) c.m. jointed with cement slurry mixed with pigment
to match the shade of the tiles including fastening strongly
with 3" SS screws rubbing & polishing complete including
cost of tiles including all cost , carriage, royality, addl.
charges, DMF & EMF, curing etc. complete in all respect as
per direction of the Engineer-in-Charge.

One

53.107 |2

1,789.50

¥ 95,034.98

10.

Providing and fixing 20 SWG GI Rolling Shutter with 3"
guide section including cost of all materials, fabrication
and installation charges charges excluding GST etc.
complete in all respect as direction of the Engineer-in-
Charge.

Kg.

5,021.625 |3

160.00

¥ 8,03,460.00

11.

Plastic Emulsion Paint Two Coats over Priming one coat
and putty (Plastered Surface) including cost carriage, all
taxes if any of all materials excluding GST, labour T&P etc.
complete as directed by the Engineer-in-Charge.

Sqm.

732108 |3

306.40

T 2,24317.89

12.

Plastic Emulsion Paint (Asian) Two Coats over old wall
surface including cost carriage of all materials labour
Té&Petc. complete in all respect as per direction of the

Engineer-in-Charge,

279.980 |2

93.90

T 26,290.12
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Item

Description of Items Unit | Quantity Rate

Amount

13.

Wall painting with 2 coat weather coat paint (Asian) off Sqm.| 167.743 |2 85.10{%
approved shade on new work to give an even shade
including cost of paint etc. complete in all respect as per
direction of the Engineer-in-Charge.

14,274.93

14.

Painting two coats alluminium paint (Asian) over coat of| Sqm. | 1,300.972 [z 212,10
primer on iron works including cost, conveyance, all taxes
of materials, scaffolding, all labour and T&P etc. complete
in all respect as per direction of the Engineer-in-Charge.

2,75,936.16

15.

Supplying , fitting, fixing Transparent Polycarbonate| Sqm. | 11.148 [T 1,645.10|2
Roofing Sheet, 1.8 mm. thick in roof including fixing of|
ridges, wind ties etc. complete including cost, conveyance,
all taxes of all materials, labour, T & P with necessary
fittings etc. complete in all respect as per direction of the
Engineer-in-Charge.

18,339.57

16.

Supplying , fitting, fixing stainless steel TATA Durashine Sqm. | 60.000 |2 998.70|
color coated tile profile roofing sheet 0.45/0.50mm thick, in
roof including fixing of ridges, wind ties etc. complete
including cost, conveyance, all taxes of all materials,
labour, T & P with necessary fittings etc. complete in all
respect as per direction of the Engineer-in-Charge.

59,922.00

17

Clearance of debrises from temple premises and depositing| Truck| 3.000 [  3,526.10[%
away from work site with head lead to outside of temple| Load
premises and with all lead for transportation by
mechanical means etc. complete in all respect as per

direction of the Engineer-in-Charge.

10,578.30

17(Seventeen) Items only A Total = ¥
or Say X

Total in words

46,46,099.94
46,46,100.00

(Rupees Two Lakh Forty One Thousand Eight Hundred Forty Two) only for 17 (Seventeen) items

only
kAo OHOT MOF PR .. ovvuviiainmuciares % in words (................ %) Less/Excess then
percentage of Excess/ Less B
Tender amount A-B=
GST extra
No. of correction.....................
NO. Of OVEr WEHHNE . .vvvuvossiisis s
No. of interpretation.................
Approv
Nl
OSD (Development)
Shree Jagannath Temple

BEUBLIOSEH. ..o ciiisis i s , Contractor vide



