SHRIEE JAGANNATH TEMII’LE OFFICE, PURI
TENDER CALL NOTICE

Bid Identification No. 36{[ A3 Date : &1, 01, Q\D?\Lj

The OSD (Development), Shree Jagannath Temple Administration, Puri on behalf of the Shree
Jagannath Temple Managing Committee, Puri invites percentage rate bid in Single cover system
for the below mentioned work from ‘D’ & ‘C’ Class Govt. Registered Contractors having

experience in execution of Civil construction works, Carpentry works, Stainless Steel Fabrication
and Installation work.

SL Name of the work Estimated | Costofbid | EMD Period of | Class of
No. cost putto | document + | Amount Completi | contractor
tender GST (in?3) on

1 2 3 4 5 6 7

l. | Repair to Nakachana|Z3.19 lakh [22,000- + 33,200~ |2(Two) | D & C°
Dwara Pindi and | appx. GST 18% in Calendar | Class Govt.
providing Tree guard shape of Months | Registered
wall around Banian ?aSMDDf C;X“ Contractors
tree in front of Shree Sﬁ‘?:r e :
Gundicha Temple,
Puri.

1)  Bid documents consisting of Plans, specifications, the schedule of quantities and the set of
terms and condition of contract and other necessary documents can be seen in the website: -
www.shreejagannatha.in.

2) The bid documents will be available at Shree Jagannath Temple Office, Puri from Dt.01.01.2024
to 10.01.2024 up to 5:00 PM.

3) Bids are to be received in complete shape duly sealed on or before Date 11.01.2024, Time — 3:00
PM at Shree Jagannath Temple office, Puri. The tender will be opened in presence of the bidder
or their authorized representatives on the same date at 4:00 PM.

4) The bidder or their authorized representatives are requested to attend the tender opening process
at the schedule time and place to witness the opening. If the office happens to be closed on the
date of opening of the bids as specified, the bids will be opened on the next working day at the
same time and venue.

5) Bidders are requested to enclose their valid

(a) Registration Certificate (b) PAN Card (c) GSTIN Certificate
(d) List of similar type of work completed in last 5 financial years of work value not less than 3

lakh.
6) Other details can be seen in the DTCN.
7 The authority reserves the right to accept or cancel any or all bids withdut assigning any

reason there of,

OSD (Development) \\‘\M
Shree Jagannath Temple, Puri




Memo No.E-2628 E?B Bt- ) 2Y

|

Copy submitted to the Collector and Dy. Chief Administrator for kwnation.

A\ \1 w™
OSD (Development)
Shree Jagannath Temple, Puri

P .
Memo No. %’ $) Dt (I P ‘it;
Copy to Superintending Engineer, Pur1 (R&B) Divn. Puri / Superintending Engmeer Rural
Works Divn. Puri / Executive Officer, Puri Municipality, Puri / Secretary, PKDA, Puri / Office

Notice board for information and wide circulation.

) l M
OSD (Development)
Shree Jagannath Temple, Puri

Memo No. @ &) Dt_ -t 2Y
Copy to
1) Dy. Administrator (Finance)/OSD (Works)/ Superintending Engineer/ OIC (Works)/
Accounts Section / Office Notice Board, Shree Jagannath Temple, Puri for

information & necessary action and wide circulation.

2) Computer Programmer, SJITA, Puri for information. He is requested to upload the
Notice in Temple website for wide publication. M
il wy
OSD (Development)

Shree Jagannath Temple, Puri

Shree Jagannath Temple Administration, Puri
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SHREE JAGANNATH TEMPLE OFFICE, PURI

DETAILED TENDER CALL NOTICE FOR THE WORK

Sl
No.

Name of the work

Estimated Cost put
to tender

L

Repair to Nakachana Dwara Pindi and
providing Tree guard wall around Banian
tree in front of Shree Gundicha Temple,
Puri.

%3.19 lakh approx.




BID DOCUMENTS

INDEX
SI No. CONTENTS PAGES
1, Tender Call Notice (TCN) 3-5
2 Check List & Contact Data 6-7
5. Detailed Tender Call Notice (DTCN) 8-18
4. Formats for Schedule-A to F 19-21




bt 07 - 20 2

L LT T T T sassses

1. Name of the work: Repair to Nakachana Dwara Pindi and providing
Tree guard wall around Banian tree in front o
Shree Gundicha Temple, Puri. '

2. Estimated cost : 23.19 lakh appx.
x Period of completion 02 (Two Calendar Months)
4. Date & time of availability of the Up to 5:00 PM of 10.01.2024
Bid documents in the temple website
& Last date / Time of receipt 11.01.2024 up to 3:00 PM.
of the bid in temple office.
6. Date of Opening 11.01.2024 at 04:00 PM.
2, Name and Address of the Office Chief Administrator, Shree Jagannath Temple

Administration, Grand Road, Puri
Further details can be seen from the SJTA web-site-www.shreejagannatha.in
Sd/-

OSD (Development)
Shree Jagannath Temple, Puri
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Sl Particulars Reference to Whether furnished Reference to
No Clause no. Yes No Page no.
0T | Cost of tender paper 22,000.00 +GST 18% D e
02. EMD amounts to 22,420/~ to be deposited in shape of D.T.CN
NSC/POSBA/POTDA/KUP/BG Clause No.06&
Clause No.10 (iv)
03. Additional Performance Security in case the bid D.T.CN
price/rate is less than the estimated cost put to Clause No.27
tender (iii)
04. Copy of valid Empanelled Certificate D.T.C.N
Clause No.05
05. Copy of GST Registration Number D.T.CN
Clause No.05
06. Copy of PAN Card D.T.C.N
Clause No.05
07. No Relationship Certificate in Schedule — A D.T.C.N
Clause No.13
08. lnforlrll}auor;ﬂ rlelgfirdigg curr%nt I&ngatmn, dfetl})lanmg li D.T.C.N
expelling of the tender or abandonment of the wor
(A) bypthe teﬁlgerer (Schedule-E) e o 12
(B) Affidavit (Schedule-F) D.T.C.N
Clause No.12
09 M.O.U. (Memorandum of Understanding duly D.T.CN
Clause No.07

notarized) 3 :
with eligible registered electrical contractor having‘

valid
H.T. /M.V/ L.T. license (Schedule-I)




CONTRACT DATA

(A) GENERAL INFORMATIONS

S1 No Item Details

1 Name of the Work Repair to Nakachana Dwara Pindi and
providing Tree guard wall around Banian
tree in front of Shree Gundicha Temple,
Puri.

2. Employer Chief Administration, Shree Jagannath Temple
Administration, Puri.

3 Employer’s Representative Superintending Engineer, Shree Jagannath
Temple Administration, Puri.

4. Accepting Authority Chief Administration, Shree Jagannath Temple
Administration, Puri.

5 Executing Authority Superintending Engineer, Shree Jagannath
Temple Administration, Puri.

6. Estimated Cost 33.19 lakh appx.

(B) BID INFORMATION

7. Intended completion period/Time period assigned 02 (Two) Calendar Months
for Completion
8. Last Date & time of submission of Bid 3.00 PM of 11.01.2024
9. Date of opening Time: 4.00 PM on Date: 11.01.2024
10. Cost of Bid Document ,
i Cost of Bid Amount 32,000.00+18% GST=%2,360.00
iii Payment Mode Cash/DD in favour Chief Administrator,
Shree Jagannath Temple Administration,
Puri
11 Bid Security
i EMD amounts to 23,200/~ to be deposited in shape of
NSC/POSBA/POTDA/KUP/BG
12 Additional Performance Security (Clause No.27 (iii) of DTCN.)
Kentnt SL. | Quoted Rate less on the Additi.onal Performance Sgcurity to be
No. | amount put to tender. deposited by the successful bidder
i Below 5% No Additional Performance Security
ii From 5% and above and 50% of (Difference between estimated cost
below 10% put to tender and Bid Amount)
iii From 10% and above 150% of (Difference between estimated
cost put to tender and Bid Amount)
Pledged in favour of | Chief Administrator, Shree Jagannath Temple, Puri
Payable at Puri
Type of instrument | As specified in the Bid document
13. Bid validity period 90 days
14, Currency of contract Indian Rupee
15. Language of contract English




DETAILED TENDER CALL NOTICE

whkk kR

L Sealed percentage rate bids are invited on in Single cover system from the Empanelled Contractors of Shree

10

Jagannath Temple, Puri for execution of civil works on production of definite proof from the appropriate
authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the works “Repair to
Nakachana Dwara Pindi and providing Tree guard wall around Banian tree in
front of Shree Gundicha Temple, Puri.” as per TCN NO.2& of 2023 at an estimated cost of
23.19 lakh appx. as mentioned in Col.3 of TCN. The adopted format for percentage rate is same as that
of the form adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage
rate” and the contract will be named as P-1. Bids from Joint Venture are not allowed.
The Bid documents are available from official website :_www.shreejagannatha.in_from _
Dt.01.01.2024 up to 5:00PM of Dt. 10.01.2024. The last date and time of submission of Bid is as
per contract data.
The Bid documents will be opened by the assigned officer in the Shree Jagannath Temple Office at
4:00 PM on Dt.11.01.2024 in the presence of the bidders or their authorized representatives who wish
to attend.

The cost of Bid documents is to be received in shape of cash / DD for 2,000/- + GST 18% in favour of
Chief Administrator, Shree Jagannath Temple Administration, Puri.
The bid is to be submitted in Single cover.
() Bid document to contain price bid duly filled in and signed by bidder, scanned GST Registration
Certificate and GSTIN, scanned copy of empanelled certificate, PAN card, undertaking/certificates
duly filled, affidavit, experience certificate as per eligibility criteria.

The bidder shall have to furnish a “EMD amounts to 3,200/- to be deposited in shape of
NSC/POSBA/POTDA/KUP/BG.”

The empanelled contractors of Shree Jagannath Temple,Puri need put tenders for this work and the
documentary evidence under appropriate Act in support of their legal competency and expertise to
execute Civil and Electrical invariably should accompany their tender papers. The tender papers shall
bear signature of authorized person of the tenderer, the letter of authorization should accompany tender
papers. The authorization should clearly indicate the name of legal person to sign and enter in to
agreement and receiving payment and will be responsible for all contractual obligations for execution
of the work to the Engineer-in-Charge.

The lowest preferred bidder is required to produce documents viz original empanelled certificate, GST
Registration Certificate, GSTIN, PAN card within five days from the date of opening of the tender.
Furnishing scanned copy of such documents along with the Bids mandatory otherwise his/her bid shall
be declared as non-responsive and thus liable for rejection.

The work is to be completed in all respects within the time period as specified in the Contract Data.
Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement.

All bids received will remain valid for a period as specified in the Contract Data after the deadline
date for submission of bids and validity of bids can also be extended if agreed to by the bidder and the
Department.

(i)  document, owned or hired but deployed outside the State, he/she is required to furnish additional
1% EMD /Bid Security. The entire bid security including the additional bid security shall stand
forfeited in case the contractor fails to mobilize the machineries within a period as to be able to execute
an item of work as per original programme which will be part of the agreement.

(i) The contractor intending to hire/lease equipments/machineries are required to furnish proof of
ownership from the company/person providing equipments/machineries on hire/lease along with
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease deed
should be on long term basis for a minimum period of as mentioned in contract data from the last
date of receipt of Bid documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from
qualification. The bidder is to furnish scanned copy an affidavit at the time of submission of bid about
the authentication of bid documents including Bank Guarantee. An affidavit to this effect is to be
furnished in Schedule-F. Non furnishing of the scanned copy of information in Schedule - E and
required affidavit in Schedule — F, the bid document will be summarily rejected.

Deleted
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The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the Temple Office/State P.W.D. or
Assistant/Under Secretary & above in the Works Department. If the fact subsequently proved to be
false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited &
he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for
no relationship certificate is contained in a separate sheet vide Schedule-A.

4 If an individual makes the application, the individual should sign above his full type written name and
current address. .

I5. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor &
furnish full type written name and the full name of his firm with its current address in a forwarding
letter.

16 If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall accompany
the application. A certified copy of the partnership deed and current address of all partners of the firm
shall also accompany the application.

17. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a
duly authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or corporation
will be required to furnish satisfactory evidence of its existence along with the technical bid.

18 The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.
Any change in the wordings will not be accepted.

19, No bidder will be permitted to furnish their bid in their own manuscript papers. All information
should be submitted online in English.

2 Submission of more than one tender by a bidder for a particular work will liable for rejection of all such
tender papers.

piN A. Percentage rate contract (vide Works Department
letter no. 8310 dt.17.05.2006) In case of Percentage Rate tender, -

(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid
appended to the tender document. The estimated cost is excluding GST. The rates of item basing
on which estimated cost has been derived are excluding GST on different components to arrive at
such rates.

(i) The Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in a separate leter duly scanned shall be opened, declared and recorded first.
The rebate so offered shall be considered after opening of all packages called in the same Tender
Notice. The Contractors who wish to tender for two or more works shall submit separate tender for
each. Each tender shall have the Bid Identification No., Name & Sl No. of the work (as per IFB) to
which they refer.

(iii) The Contractor will quote percentage excess/less up to two decimal point only. If he writes the
percentage excess/less up to three or more decimal points, the second decimal point shall only be
considered without rounding off (videWorksDepartmentO.MNo-TSSSdtd.ZS.O’? 2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of

progress specified in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment. _

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances

with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess or less shall be added or subtracted from the gross amount of the bill.

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.

2 The bidder shall carefully study the tentative drawings and specifications applicable to the contract
and all the documents which will form a part of the agreement to be entered in to by the accepted
bidder and detailed specifications for Odisha and other relevant specifications and drawings.
Complain at a future date that plans and specifications have not been seen by the bidders cannot be
entertained.

B The drawings if any furnished with the bid are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered rate
quoted by the bidder will hold good in case of such modification of drawings during the time of
execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

2 (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The
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bidder should also inspect the quarries and approach roads to quarries and satisfy himself/themselves
about the quality and availability of materials. In every case the materials must comply with the
relevant specifications. Complaints at future date that the availability of materials at quarries has
been misjudged cannot be entertained.

(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in
charge would be responsible for ensuring the quality of the materials supplied. The contractors
would, however, be responsible for procurement of materials from authorized sources and
voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would
be required to submit the details of quarry for procurement while submitting the bids. .

The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service,
fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as
required for the work.

% It must be definitely understood that the Government does not accept any responsibility for the

p1A

correctness and completeness of the trial borings shown in the Cross-section.

(i) Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol.-II by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than
the estimated cost, the tender accepting authority will finalise the tender through a transparent
lottery system, where all bidders / their authorized representatives, the concerned Superintending
Engineer and Dy. Administrator (Finance) will remain present.

(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.

The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the
Individual registered Contractors belonging to Schedule Caste and Schedule Tribe having
Registration Certificate up to ‘B” Class as per Works Department Resolution No.16262
dtd.30.10.2018.

(i) Amendment to Para-3.5.5 (v) of OPWD Code Volume-1 by inclusion.

P}

p.]

(Additional performance Security) Modified vide Works Department office
Memorandum No.4559 dt.05.04.2021

Additional Performance Security shall be obtained from the bidder when the bid amount is less
than estimated cost put to tender. In such an event, only the successful bidder who has quoted less
bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of Chief
Administrator, Shree Jagannath Temple Administration, Puri/Bank Guarantee in favour of the
Chief Administrator, Shree Jagannath Temple Administration, Puri from any Nationalized/
Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days
of issue of Letter of Acceptance. (LOA) by the Superintending Engineer, SJT Office (by e-mail)
to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the
Earnest Money Deposit/Bid Security shall be forfeited. Further, proceeding for blacklisting
shall be initiated against the bidder as per Works Department Office Memorandum
No.14459dtd.20.09.2018.

. The Additional Performance Security (APS) has to be deposited as follows.

SI Range of difference between the Additional Performance Security to be
No. Estimated cost put to Tender and Bid deposited by the successful bidder
amount.

1 Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of difference between Estimated
cost put to tender and bid amount

3 From 10% and above 150% of difference between Estimated
cost put to tender and bid amount

In case of any discrepancy in printing or omissions of statutory specifications or any other part or

portion of the approved document during download of the bid document, the decision of the officer

inviting the bid will be binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the tender call notice. Any change
in the wording will not be accepted.
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N i) Schedule of quantities are accompanied in BoQ. It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions or alternations
set forth in the conditions of the Contract and such omissions, deductions, additions or
alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior
approval of competent authority is mandatory before making any payment.

3. The authority reserves the right to reject any or all the tenders received without assigning any

reasons there-of what so ever.

R The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the

OPWD Code. :

B i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-
in- charge prior to expiration of the validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

Ii) The notification of award will constitute the formation of the contract, subject only to the
furnishing of a performance security (Initial Security Deposit) in form of Fixed deposit receipt
of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings
Certificate/Postal Office Time Deposit Account and additional performance security as per
Clause 28 of DTCN duly pledged in favour of the Chief Administrator, Shree Jagannath
Temple Administration, Puri and payable at the place as specified in the Contract Data and
in no other form which shall be 2% of the value of the tendered amount (excluding 1%
deposited towards hiring of equipment’s/machineries from outside the State if any) and sign the
agreement in the PWD Form P-1 for the fulfilment of the contract in the office of the Chief
Administrator, Shree Jagannath Temple Administration, Puri and payable at the place as
specified in the Contract Data or as directed. The security deposit and the amount withheld
according to the provision of P1 agreement shall be retained as security for the due fulfilment
of this contract and additional performance security in accordance with the provisions of the
agreement.

i) The agreement will incorporate all correspondence between the officer inviting the
bid/Engineer-in-Charge and the successful bidder. Within 15 days following the notification of
award along with the Letter of Acceptance, the successful bidder will sign the agreement and
deliver it to the Engineer-in-Charge. Following documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial security deposit and additional performance
security deposit are received by the Engineer-in-Charge. The security will be refunded after
One year of completion of the work and payment of the final bill and will not carry any
interest.

V) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd. 21.05. 97
J.O.R.No.202
W.E.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers
back out from the offer before acceptance of tender by the competent authority.

vi) Amendment to Para 3.5.18 Note — viii of OPWD Code Vol.-I
Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the mile
stone liquidated damage will be imposed.

3 That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this contract at
any place outside the State of Odisha.

. The contractor should be liable to fully indemnify the department for payment of
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compensation under workman Compensation Act. VIII of 1923 on any account of the
workmen employed by the contractor and full amount of compensation paid will be recovered
from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha,
Works Department Letter No.- VIII-R 8/5225 Dtd. 26.02.55 and No.[IM- 56/628842(5)
Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act, the Superintending Engineer will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due
from the contractor and pay such amount to the labour directly under intimation to the local
labour office of the Govt. The contractor shall not employ child labour. The decision of the
Superintending Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.

Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls
conveyance charge and other cost on account of land and building including temporary
building and temporary electric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work as required by the bidders for
Collection of materials, storage, housing of staff or other purpose of the work. No bidder will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of
the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour.
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals including paraffin and electric signal where necessary at
works and approaches in order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of
any major precaution also become payable due to operation of the workmen compensation
act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at

his own cost.

After the work is finalized, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling
the ground where required. The percentage rate to be quoted should be inclusive of carriage
of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items
of works, extra quantity of any item besides agreement quantity unless written order is
obtained from the Engineer-in-charge and rate settled before the extra items of work or extra
quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in all the offices
issuing the documents and office of the Engineer-in-Chief (Civil) during office hours every
day except on Sundays and Public Holidays till last date of sale and receipt of bid documents.
Interested bidders may obtain further information at the same address. But it must be clearly
understood that the bids must be received in order and according to the instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to
the clause mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D
Form P-1 with latest amendments shall supersede the condition of D.T.C.N.

Deleted

Deleted

The Department will have the right to inspect the scaffolding, centering and shuttering made
for the work and can reject partly or fully such structures if found defective in their opinion.
Deleted

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
Deleted

The bidder will be responsible for the loss or damage of any departmental materials during
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transit and in the execution of the work due to reasons what — so-ever and the cost of such
materials will be recovered from the bills at stock issue rates or market rates whichever is
higher. '
Deleted

The selected bidder may take delivery of departmental supply according to his need for the
work issued by the Sub- Divisional office in-charge subject to the availability of the materials.
The bidder shall make all arrangement for proper storages of materials but no cost for raising
shed for storage, pay of watchman etc. will be borne by the Department. The Department is
not responsible for considering the theft of materials at site. It is the contractor’s risk. Under
any such plea if the bidder stops the work, he shall have to pay the full penalty as per clause
of P-lagreement.

The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such materials
without any controversy or dispute on that account. The rate of issue of such materials will be
at the stock issue rates inclusive of storage charges or rates fixed by the Department or current
market rate whichever is higher.

Deleted

Deleted.

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted.

Deleted

Deleted
Deleted
Deleted
Deleted
Deleted
Deleted
Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted

Deleted.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work,
about the quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached there to
and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted rates including labour and materials, octroi, other
duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in ~Charge
of the work and his authorized subordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors. The rates quoted by the
Contractor shall be excluding GST. GST as applicable for works contract shall be payable to
Contractor on bill amount.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income
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tax will be deducted from the contractor’s bill.

& Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be
deducted from the contractor’s bill as tax deduction at source (TDS) as per rules.
8. The contractor is required to pay royalty to Govt. towards use of minor minerals and produce

such documents in support of their payment to the concerned Executive Engineer with their
bills, falling which the amount towards royalties of different materials as utilized by them in
the work will be recovered from their bills and deposited in the Government revenue. This is
as per the Gazette Notification N0.2280 dtd.15.12.2016 of Steel & Mines Department,
Government of Odisha.

Q CESS @ 1 (one)% of the amount of each bill shall be proportionately deducted from the
Contractor’s bill at the time of making payment of each bill.

91 Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

%2 Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor

who undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

%, Sample of all material - The contractor shall supply sample of all materials fully before

procurement for the work for testing and acceptance as may be requiring by the concerned

Executive Engineer.

Deleted

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from

the completion of the work arising out of defective or improper materials or workmanship

timing are upon the direction of the Engineer-in- Charge to be amended and made good by the
contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the

contractor the cost of making good the works. The defect liability period for the work is 12

(Twelve) calendar months from the date of successful completion of the work.

% From the commencement of the works to the completion of the same, they are to be under the
contractor’s charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes and
they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work.
Also, no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot
or any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.

Deleted

=R

a7.

R Deleted

D, Deleted.

100 Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an Site Order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by
the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or
his authorized agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following
the instructions of the Department. The Site Order Book shall be the property of the P.W.D.
and shall not be removed from the site of work without written permission of the Engineer
(Superintending Engineer) and to be submitted to the Engineer-in-charge every month.

101 Deleted
12 Deleted.
18. Deleted
104 Over and above these conditions, the terms and conditions and rules and regulations and

specifications as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H
Specifications with latest revision / amendment are also binding on the part of the contractor.

105 No part of the contract shall be sublet without written permission of the concerned Executive
Engineer or transfer be made by power of Attorney authorizing others to receive payment on
the contractor’s behalf.

106 The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.
107. Any damages caused by natural calamities should be done by the contractor at his own cost.

The Department will not be any way responsible for the same and will not pay any cost
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towards the repair done by the contractor.

18 The rate quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc.
Are the responsibility of the contractor.

1. The concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rate will be inclusive of this.

1 The materials, borrow areas and hutments at site should be arranged by the contractor at his
own cost. No future complaint on this account shall be entertained.

1L Deleted.

12 Number of tests as specified in LR.C./MoSRT&H/I.S.I specification required for the
construction of roads /bridges / buildings or any other structural works will be conducted in
any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to be
decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Engineer-in- charge and on both the accounts the cost shall be borne
by the contractor.

113 Deleted

114 Deleted

115 Deleted

116 Even qualified criteria are met, the bidders can be disqualified for the following reasons, if
enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

117, The information furnished must be sufficient to show that the applicant is capable in all
respects to successfully complete the envisaged work.

113 In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is
furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivizing the tenderer.

119, ADDENDUM TO THE CONDITION OF PICONTRACT

Clause-2 (a) of P-1 Contract: -TIME CONTROL (Vide Works Department Office
Memorandum No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-

2 Progress of work and Re-schedule in g programme.

21.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of the contract.

21.2.  As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance
of the tender. The successful bidder will be required to submit a work programme and
Milestone basing on the financial achievement so as to complete the work within the
stipulated time and in case of failure on part of the agency to achieve the Milestone
Liquidated damages will be imposed.

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4" of the
whole time allowed under the contract has elapsed, % of the whole of the work before % of
the whole time allowed under the contract has elapsed, 3/4" of the whole of the work before
3/4™ of the whole time allowed under the contract has lapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the
time for completion. If the contractor does not submit an updated Programme within this
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period, the Engineer-in- Charge may withhold the amount of 1% of the contract value from
the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15" day or such
time period as mentioned in letter of Award after the date on which the Engineer-in-Charge
issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that may
be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the
works.

2231 Force majeure, or

2.2.3.2 Abnormally bad weather, or
2.2.3.3 Serious loss or damage by fire,or
2.2.34 Civil commotion, local commotion of workmen, strike or lockout affecting any
of the trades employed on the work,or.
2.2.3.5 Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract.
2.2.3.6 In case a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or
2.2.3.7 Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also, if practicable, indicate in such a request the period for which
extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in
writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension
by the Engineer-in-Charge and this shall be binding on the contractor.
Deleted
Deleted
Management Meetings.
Either the Engineer or the Contractor may require the other to attend a management meeting.
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The business of a management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties
for actions to be taken to be decided by the Engineer either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as
per letter No.10639 dt.27.05.2005 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand
of the Executive Engineer shall be conclusive evidence), 20% of the value of left-over work
will be realized from the contractor as penalty.

120. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.-II on rules for black listings of Contractors vide letter no.3365 dt.01.03.2007 of Works
Department, Odisha.

As per said amendment a Contractor may be blacklisted

a.

Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

Involvement in any sort of tender fixing.

Constant non-achievement of milestones on insufficient and imaginary grounds and
non-adherence to quality specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.

Security consideration of the State i.e. any action that jeopardizes the security of the
State.

Submission of false/ fabricated / forged documents for consideration of atender.

Non submission of Additional Performance Security (APS) within stipulated period

as specified in Clause 28 (iii) as per Works Department Office Memorandum
No.14402dtd.06.10.2017.

Keeping Business Relationship with a fraud Company in any manner that affects the
contract executed with Government or Government agency as per Works
Department Office Memorandum No.10496 dtd.12.07.2018.

121. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the

followings.
a.

™o

Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per
Clause No.04. The proof of payment of cost of bid document must be uploaded with the
tender documents.

Scanned Copy of valid Contractor’s Empanelled Certificate, GST Registration certificate,
GSTIN, PAN card along with the tender documents as per Clause No.05 & Clause — 7.
Information in scanned copy regarding current litigation, debarring / expelling of the
applicant or abandonment of work by the applicant in schedule “E” and affidavit to that
effect including authentication of tender documents in schedule “F” as per clausel2.
No relation Certificate in Schedule — A

Submission of documents as prescribed in the relevant clause of DTCN.

List of similar type of work completed in last 5 financial years of work value not less than 20
lakhs.

The bidder who meets the above minimum eligible criteria shall be qualified.

Total: - 121 (One hundred twenty One) clauses only.
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Tenderers are required to submit the information in the following Schedules

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related / not related (*) to any officer of P.W.D of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works
Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract
will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or
damage resulting from such cancellation.

(*) - Strike out which is not applicable Signature of the Tenderer
Date: -

SCHEUDLE -C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)
SI. No. List of plants and equipments Requirement Marks
01. Generator 5 KVA 1 No 10
02. Tipper 1 No 20
03. Concrete Mixture 1 No 20
04. Needle Vibrator 1 No 20
05. Plate Vibrator 1No 20
06. Water Tanker 1 No 10
07. Complete staging, shuttering, centering arrangement - -
a. For steel shuttering — Not older than 5 years
For wooden/Ply shuttering— Not older than 2 years
TOTAL 100
Minimum Pass marks for qualification - 80
NOTE :

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the
authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C™ and clearly indicated as “Owned/leased.”

4. Apart from the above list, all other machinery/equipments as will be required for satisfactory completion of the work shall have to
be deployed by the agency.
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.
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SCHEUDLE -D
CERTIFICATE OF LIST WORKS EXECUTED

I/We do hereby certify that the following works have been executed by me/us in the past.

SINo. | Particulars of work Value of work Name of Period of Whether the Remarks
already executed executed/ In Department commencement work was
progress under which the & completion. completed in
works were stipulated
executed period.
1 2 3 4 5 6 7

Signature of the tenderer

Date.

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

15 a) Is the tenderer currently involved Yes/No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes/No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.

Signature of the Tenderer




SCHEDULE —F
AFFIDAVIT
(To be furnished in original in legal stamp paper)
L The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
2 The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent partners have
abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer
Name of Firm

Date.

BIDDER CONTACT ADDRESS
1. Name.

2. Address.

3. E-mail ID

4. Telephone No.

5. Mobile No.

Total: - 21 (Twenty-One) pages only APPROVED for 21 (Twenty-One) pages only

OSD (Development)
Shree Jagannath Temple Office, Puri
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BILL OF QUANTITIES

Name of Work : Repair to Nakachana Dwara Pindi and providing Tree guard wall
around Banian tree in front of Shree Gundicha Temple, Puri.

Estimated Cost Put to Tender :- ¥3,18,670/-

Last date & Time of receipt of tender = Db....oeieniiiiiinananns

vaees eeneee Up t0 3:00 P.M.

Item
No.

Description of Items

Quantity

Rate Amount

01.

Foundation excavation in hard soil including rough
dressing and levelling the bed and sides to proper
grade and camber, depositing the muck clear of
work site within initial lead and lift etc. complete as
directed by the Engineer-in-Charge.

11.674

211.00|% 2,463.21

02.

Filling foundation and plinth with sand well water
and rammed including cost, conveyance, royalty
and all other taxes excluding GST etc. complete as
directed by the Engineer-in-Charge.

62.255

1,494.10k  93,015.20

03.

Laterite stone masonry in C.M.(1:4) in foundation
and plinth including cost, conveyance, royalty, addlL
charges, DMF & EMF, watering, sundries, tools and
plants, etc., complete in all respec as per the
direction of the Engineer-in-charge.

7.139

7,065.31|% 50,439.27

04,

Fly Ash brick masonry in cement mortar (1:6)
(Using Branded Cement) in Super Structure using
Fly Ash bricks of 23x11x 8 cm size having a crushing
strength of not less than 75 kg/sqcm with
dimensional tolerance + 2% including splays cutting
circular moulding chamfering and corbelling and
similar such type of works with all necessary
projections watering and curing after immersing the
bricks in water at least for six hours before use
including cost, conveyance, royalties, addl. charges,
DMF & EMF and taxes of all materials with all
labour,labour cess and T & P required for the work
complete in all respect as per specification &
direction of Engineer-in-charge.

24.310

5118.10[F 1,24,421.01

05.

16 mm thick in C.M.(1:6) over brick masonary
including cost, conveyance, royalty and all other
taxes, all labour charges excluding GST etc.
complete as directed by the Engineer-in-Charge.

34.046

237.40| 8,082.52

06.

Weather Coat Paint Two Coats over Priming one
coat (Plastered Surface) including cost carriage of all
materials labour T&P etc. complete.

34.046

154.80|% 5,270.32
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Item Description of Items Unit | Quantity Rate Amount

07. |Fixing 40mm thick Khandolites in floor on 25mm Sqm. 9742 [T 3,590.50[F  34,978.65
thick bed (1:1) c.m jointed with cement slusy mixed
with pigment to match the shade of the tiles
including rubbing & polishing complete including
cost of tilesallllabour charges etc. complete
excluding GST as directed by the Engineer-in-
Charge.

7(Seven) Items only A Total =T 3,18,670.18
orSay 2 3,18,670.00

Total in words

(Rupees Three Lakh Eighteen Thousand Six Hundred Seventy) only for 7(Seven) Items

only

I do offer my rate ........cccceevevnnnnnns % in words (.....cooeenenens %) Less/Excess then
percentage of Excess/ Less B

Tender amount A-B=

GST extra

No. of correction...........cceeevneee

No. of over writting.........cvveenreen.
No. of interpretation.................
Appyrove

e
OSD (Development)

Se/oks‘hree Jagannath Temple
15stiRel BOSHL. ...nvinmmscssniminassssssinsionas “/, Contractor




